Project Number: 1001090 ORIGINAL

FIGURE 12

INFRASTRUCTURE LIST

Date Submitted: 6/ Date Site Plan Approved: Date Preliminary Plat Approved: Date Preliminary Plat Expires: DRB Project No: DRB Application No.

EXHIBIT "A" TO SUBDIVISION IMPROVEMENTS AGREEMENT DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST

Tierra Morena Subdivision PROPOSED NAME OF PLAT AND/OR SITE DEVELOPMENT PLAN

Lots 29,30,31, and 32, Block 4, Unit 3, Tract 3 NAA **EXISTING LEGAL DESCRIPTION PRIOR TO PLATTING ACTION**

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portion of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance and close out by the City.

	SIA	COA DRC	Size	Type of Improvement	Location	From	То	Private	City	City Cnst
	Sequence #	Project #	PAVING					Inspector	Inspector	Engineer
			28' F-F 46' ROW 16-70-04	Residential Pavement C&G ON BOTH SIDES SD/WK ON BOTH SIDES	Tierra Morena Pl., NE	Signal Ave., NE Lot 1	Lots 12 and 13 End Hammer Head	/		
			15' F-CL	Residential Pavement C&G ON NORTH SIDE ONLY SD/WK ON NORTH SIDE ONLY	Signal Ave., NE	Barstow St., NE	East Prop. Line			
			30' F-CL Perm.	Arterial Pavement C&G ON EAST SIDE ONLY 6' SD/WK ON EAST SIDE ONLY	Barstow St., NE	Signal Ave., NE	North Prop. Line			
1	STORM SEWER									
			24	Storm Sewer Pipe RCP	Barstow St., NE	Signal Ave., NE	Hampton Stu Exist. MH on Barotow Approx. 220'	. /		
ű.	WATERLINE									
			6∾	Waterline PVC C-900	Tierra Morena Pl., NE	Signal Ave., NE Lot 1	Lots 12 and 13 End Hammer Head		/	
			6"	Waterline PVC C-900	15' Water Line Ease.	Tierra Morena Pl., NE End Hammer Head	Signal Ave., NE	/		/
			Delete	SB 6-36-04 Waterline PVC C 900	Baretow St., NE	Signal Ave., NE	North Prop. Line			
1	SANITARY SEWER									1
			8"	Sanitary Sewer line SDR-35	Tierra Morena Pl., NE	Signal Ave., NE Lot 1	Lots 12 and 13 End Hammer Head		1	/
L					PAGE 1 OF 2		l			

		r		DIKIGI	NAL						
SIA	COA DRC	Size	Type of Improvement	Location	From	То	Private	City	City Cnst		
Sequence #	Project #	3/4"	Landera ping Meter Pedestrian conne	•			Inspector /	Inspector /	Engineer /		
		60 6 5.W.	Pedastrian conne	ction				/			
NOTES											
1	Water Infrastructure to Include Services, Vales, Fittings, Valve Boxes, Water Meter for Landscaping, and Fire Hydrants as Required										
2	Catch Basin and Manholes Connection Included with Storm Sewer Pipe										
3	Sanitary Sewe	Sanitary Sewer to Include Manholes and Service Connections as required									
4	Residential Street Lights Per DPM By Engineer (B) 6 40 4										
5	Certified Grading and Drainage and wall for SIA/Financial Release										
6	Sidewalks which front the lots will be deferred and built during the construction of the individual houses										
7	Landscape Ma	e Maintenance Agreement for landscaping in the Public Right of Way									
8	Perimeter Wal	erimeter Wall per DRB Approved Perimeter Wall Design									
9	Wall and Landscaping Certification from Registered Engineer and/or Registered Landscape Architect Prior to Release of Financial Guarantees										
10											
	AGENT/OWNE	R		DEVELOPM	ENT REVIEW BOAR	D MEMBER APPRO	VALS	N/			
Sh	nahram (Shawn) E NAME (print)	iazar 	Allran DRB CH	HAIR - date	1439	Christi	no Sa & GENERAL SE	ndoval ERVICES - date	6/30/04		
Advanced I	Engineering and C	onsulting, LLC	TRANSPORTATION	TRANSPORTATION DEVELOPMENT - date			AMAFCA - c	date			
SIGNATURE - date Roger A Cheer 6/30/04 UTILITY DEVELOPMENT - date											
MAXIMUM TIME ALLOWED TO CONSTRUCT THE IMPROVEMENTS WITHOUT A DRB CITY ENGINEER - date											
EXTENSION:											
DESIGN REVIEW COMMITTEE REVISIONS											
1	REVISION	DATE	DRC CHAIR	USER DE	PARTMENT	AC	SENT/OWNER				

PAGE 2 OF 2