Current DRC	1
Project No.	

Figure 12

## INFRASTRUCTURE LIST EXHIBIT "A"

Date Site Plan Approved:

Date Submitted:

September 17, 2001 9/26/01

Date Preliminary Plat Approved:

9/26/01

Date Preliminary Plat Expiers:



## TO SUBDIVISION IMPROVEMENTS AGREEMENT DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST

DRB Project No.

## Research Road Office Park (Lots 3A, 4A, 5A, and 6A, Block 2, Sandia Research Park)

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. In addition, any unforeseen items which arise during construction which which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance and close out by the City.

SIA Sequence #	COA DRC Project #	Size	Type of Improvement	Location	From	То	Private Inspector	City Inspector	City Cnst Engineer		
)·	TRAFFIC IMPACT MITIGATION										
			Offsite Traffic Mitigation requirement of approximately \$26,000 toward improvements to be identified by the Traffic Engineer				1	1			
***************************************	************	**************************************	***************************************	***************************************	***************************************		************	************	***************************************		
AGENT/OWNER DEVELOPMENT REVIEW BOARD MEMBER APPROVALS						MEMBER APPROVALS			J109580 = 9		
BRUCE STIDWOR' PREPARED BY: PI  BOHA FIRM: SIGNATURE MAXIMUM TIME ALIMPROVEMENTS V	NNAN HUSTON IN  SHIP  LOW TO CONSTRU	Hy.	TRANSPORTATION DANIES ON	CHAIR  ON DEVELOPMENT  LUGULIA  VELOPMENT	9/26/01 DATE  9-26-01 DATE  9/26/2001 DATE	Bradh L.	Cardel NERAL GERVICES  VAFCA  WAFCA ENGINEER	acid fluration	9/24/0 DATE  9/26/0 DATE  DATE		
									J		
				DESIGN REVIEW COMMI	TTEE REVISIONS						
REVIS	ION	DATE	DRC	CHAIR	USER	DEPARTMENT		AGENT/OWNER	₹		