Current DRC	
Project No	

ORIGINAL

Figure 12

INFRASTRUCTURE LIST

EXHIBIT 'A'

TO SUBDIVISION IMPROVEMENTS AGREEMENT

DEVELOPMENT REVIEW BOARD (D R B.) REQUIRED INFRASTRUCTURE LIST

	Desert Vista Subdivision			
ots 9-20 Block 5 & Lots	15-18 Block 6, Tract 3 Unit 3	3 North	Albuquerque	Acres

Date Submitted Date Site Plan for Bldg Permit Approx	May 4,2010
Date Site Plan for Sub. Approved	0-15-5/
Date Preliminary Plat Approved	9-11-06
Date Preliminary Plat Expires	
DRB Project No.	1002473

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the fisting will be incorporated administratively. In addition, any unforeseen items which arise during construction which which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance and close out by the City.

SIA Sequence #	COA DRC Project #	Size	Type of Improvement	Location	From	То	Private Inspector	City Inspector	City Cnst Engineer
		28' F-F	Residential Paving, Curb & Gutter 4' Sidewalk (Both Sides) - Deferred	Hampton Avenue	Ashton Loop (East)	145' West of Mendocino Drive	1		
		28' F-F	Residential Paving, Curb & Gutter 4' Sidewalks (Both Sides) _ Deferred	Ashton Loop	Hampton Avenue (East)	Hampton Avenue (West)			
		28 F-F	Residential Paving, Curb & Gutter 4' Sidewalks (Both Sides) _ Deferred	Waterford Court	Ashton Loop	South End		Ĭ	
		28 F-F	Residential Paving, Curb & Gutter 4' S dewalks (Both Sides) _ Deferred	Wilshire Avenue	Ventura Boulevard	Waterford Court			
		28 ' F-F	Residential Paving, Curb & Gutter 4' Sidewalks (Both Sides) _ Deferred	Mendocino Drive	Hampton Avenue	150' South of Hampton Avenue		<u> </u>	
		28 ' F-F	Residential Paving Deferred Curb & Gutter - Deferred 4' Sidewalks (Both Sides-Deferred	Mendocino Drive	Hampton Avenue	Signal Avenue	T		
		30' F-F	Arterial Paving, Curb & Gutter 6' Sidewalk (West Side Only)	Ventura Boulevard	Signal Avenue	Corona Avenue			
		24' F-F	Residential Paving - Deferred Curb & Gutter (South Side) - Deferred 6' Sidewalk (South Side) - Deferred	Signal Avenue	Ventura Avenue	145' West of Mendocino Drive			

SIA Sequence #	COA DRC Project #	Size	Type of Improvement	Location	From	То	Private Inspector	City Inspector	City Cnst Engineer
		28 F-F	Residential Paving Curb & Gutter (North Side-Onty) 4' Sidewalk (North Side Only)	Corona Avenue	Ventura Boulevard	West Propety Line	/	/	
		18' F-F	Residential Paving, Curb & Gutter	Stub Street	Ashton Loop	South end			
		8"	SAS Gravity Line	Hampton Avenue	Ashton Loop (East)	West Property Line			
		8*	SAS Gravity Line	Ashton Loop	Stub Street	150' East of			
		8"	SAS Gravity Line	Stub Street	Ashton Loop	Vallejo Place		" 1	
		8"	SAS Gravity Line	Waterford Court	Wilshire Avenue	Corona Avenue			
		8'	SAS Gravity Line	Wilshire Avenue	Waterford Court	Ventura Boulevard			/
		8*	SAS Gravity Line - Deferred	Signal Avenue	Mendocino Drive	Ventura Boulevard			
		6"	Water PVC Line	Hampton Avenue	West Property Line	Ashton Loop (East)			
		6*	Water PVC Line	Ashton Loop	Waterford Court	Hampton Avenue			
		12°	Water PVC Line	Ashton Loop	Waterford Court	Hampton Avenue			
		6*	Water PVC Line	Waterford Court	Wilshire Avenue	Corona Avenue			
		12*	Water PVC Line	Waterford Court	Wilshire Avenue	Ashton Loop		/	
		12"	Water PVC Line	Wilshire Avenue	Waterford Court	Ventura Boulevard	/		

SIA Sequence #	COA DRC Project #	Size	Type of Improvement	Location	From	То	Private Inspector	City Inspector	City Cnst Engineer
		12"	Water PVC Line	Ventura Boulevard	Signal Avenue	Corona Avenue		/	
		8"	Water PVC Line - Deferred	Signal Avenue	West Property Line	Ventura Boulevard	/		/
		36"	RCP Storm Sewer	Ventura Boulevard	340' South of	250' North of			
		36"	RCP Storm Sewer Stub	Wilshire Avenue	Ventura Boulevard	16' East of		/	
		24"	RCP Storm Sewer	Hampton Avenue	Medocino Drive	Public Easement			
		24"	RCP Storm Sewer	Mendocino Drive	Hampton Avenue	Signal Avenue	/		/
		24*	RCP Storm Sewer	Drainage Easement Lot 24	Hampton Avenue	Public Drainage Pond (Tract A-1)			
		6*	Surface Rundown (Concrete)	Public Drainage	Waterford Court	Corona Avenue			
		6*	Surface Rundown (Concrete)	Drainage Easement Tract A	Ashton Loop	Vallejo Place	/		
		12*	Water PVC Line	Mendocino Drive	Hampton Avenue	South Property Line	/		
		6'	Sidewalk	Pedestrian Connection	ns Hampton Avenue	Signal Avenue	/		
		8*	SAS Gravity Line	(2 each) Mendocino Drive	Hampton Avenue	Signal Avenue	/		

NOTES

Water infrastructure to include valves, fittings, valve boxes & fire hydrant as required.
 Sanitary sewer to include manholes and service connections as required.

³ Residential street lights per DPM

³ Hesioenual street lights per DPM
4 Certified grading and drainage with private walls & private drainage (non-work order item) required for SIA/Financial Release.
5 Perimeter Walls per DPM approved perimeter wall Design
6 Wall & landscaping certification from registered engineer and/or registered landscape architect required prior to release of financial guarantees.
7 Agreement and covenant for maintenance of existing drainage pond on Medocino.

AGENT/OWN	S/4/2010	Jah Clas	DEVELOPMENT REVIEW BOAR	Christina	Sandoval 51
ED BY PRINT NAME IAN HUSTON, INC.	DATE SA ID	TRANSPORTATION DEVELOPMENT THE WATER UTILITY AUTHORITY	05/05/10 05/05/10 DATE	Bradley L.	MAFO DA Buylon 5/5/10 ENGINEER
M TIME ALLOWED TO CO	NSTRUCT 3 EXTENSION				ĎA [*]
		DESIGN REVIEW C	COMMITTEE REVISIONS		
				DEPARTMENT	AGENT/OWNER
REVISION	DATE	DRC CHAIR	USERI	DEPARTMENT	NOEM OWNER

FIGURE 12

INFRASTRUCTURE LIST

Date Site Plan Approved:

Date Preliminary Plat Approved:

Date Preliminary Plat Expires:

EXHIBIT "A"

TO SUBDIVISION IMPROVEMENTS AGREEMENT
DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST

Desert Vista Subdivision

PROPOSED NAME OF PLAT AND/OR SITE DEVELOPMENT PLAN

Lots 9-20 Block 5 & Lots 15-18 Block 6, Tract 3 Unit 3 North Albuquerque Acres
EXISTING LEGAL DESCRIPTION PRIOR TO PLATTING ACTION

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This Lighting is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of

project accepta	ance and close out b	y the City.							
SIA Sequence #	COA DRC Project #	Size	Type of Improvement	Location	From	То	Private Inspector	City Inspector	City Cnst Engineer
		28' F-F	Residential Paving, Curb & Gutter 4' Sidewalks (Both Sides) -Deferred	Hampton tvenue	Ashton Loop (East)	145' West of Mendocino Drive			
		28' F-F	Residential Paving, Curb & Gutter 4' Sidewalks (Both Sides) -Deferred	Ashton Logp	Hampton Avenue (East)	Hampton Avenue (West)			
		28' F-F	Residential Paving, Curb & Gutter 4' Sidewalks (Both Sides) -Deferred	Waterford Court	Ashton Loop	South End	/		
		28' F-F	Residential Paving, Curb & Gotter 4' Sidewalks (Both Sides) Determen	Wilshire Avenue	Ventura Boulevard	Waterford Court			
		28' F-F	Residential Paving, Ourb & Gutter 4' Sidewalks (Both Sides) Deferred	Mendocino Drive	Hampton Avenue	150' South of Hampton Avenue		/	
		28' F-F	Residential Paving - Deferred Curb & Gutter - Deferred 4' Sidewalks (Both Sides) - Deferred	Mendocino Drive	Hampton Avenue	Signal Avenue		/	
		30' F-F	Arterial Paving, Curb & Gutter 6' Sidewalk (West Side Only)	Ventura Boulevard	Signal Avenue	Corona Avenue			
		24' F-F	Pesidential Paving -Deferred Curb & Gutter (South Side)-Deferred 6' Sidewalks (South Side)-Deferred	Signal Avenue	Ventura Avenue	145' West of Mendocino Drive	1		
			o Goodana (Journ Jues-Pelerreu	PAGE OF 4				/	

	y Cnst gineer
Curb & Gutter (North Side Only) 4' Sidewalk (North Side Only) 18' F-F Residential Paving, Curb & Gutter Stub Street Ashton Loop South end / / 8" SAS Gravity Line Hampton Avenue Ashton Loop (East) West Property Line / / 8" SAS Gravity Line Ashton Loop Stub Street 159 East of / /	1
8* SAS Gravity Line Hampton Avenue Ashton Loop (East) West Property Line / / 8* SAS Gravity Line Ashton Loop Stub Street 159 East of / /	- h
B' SAS Gravity Line Ashton Loop Stub Street 150 East of / /	/
	/
	/
B* SAS Gravity Line Stub Street () Ashton Loop Vallejo Place / / _ /	/
8" SAS Gravity Line Waterford Court Wilshire Avenue Corona Avenue / /	
8" SAS Gravity Line Wilshire Avenue Waterford Court Ventura Boulevard / _ /	7
B* SAS Gravity Line - Deterred Signal Avenue West Property Line Ventura Boulevard / _ /	
Water PVC Line Hampton Avenue West Property Line Ashton Loop (East) / _ /	1
G" Water PVC Line Ashton Loop Waterford Court Hampton Avenue / /	/
	/
Waterford Court Wilshire Avenue Corona Avenue / _ /	1
Water PVC Line Waterford Court Wilshire Avenue Ashton Loop / /	1
Water PVC Line Wilshire Avenue Waterford Court Ventura Boulevard / _ /	1
12" Water PVC Line Ventura Boulevard Signal Avenue Corona Avenue / _ /	1
B" Water PVC Line - Deferred Signal Avenue West Property Line Ventura Boulevard / /	1

		i		OKI	YINHL			<u>-</u>	
SIA Sequence #	CCA DRC Project #	Size	Type of Improvement	Location	From	То	Private Inspector	City Inspector	City Cnst Engineer
		36"	RCP Storm Sewer	Ventura Boulevard	340' South of Signal Avenue	250' North of Corona Avenue	/		
		36"	RCP Storm Sewer (Stub)	Wilshire Avenue	Ventura Boulevard	16' East of Ventura Boulevard	/		
		24"	RCP Storm Sewer	Hampton Avenue	Medocino Dive	Public Easement Lot 24			
		24"	RCP Storm Sewer	Mendocino Dive	Hampton Avenue	Signal Avenue	/		
		24"	RCP Storm Sewer	Drainage Easement Lot 24	Hampton Avenue	Public Drainage Pond (Tract A-1)	/		
		6'	Surface Rundown (Concrete)	Public Drainage Easement Lot 59	Waterford Court	Corona Aavenue	/		
		6'	Surface Rundown (Concrete)	Drainage Easement Tract A	Ashton Loop	Vajello Place	/		
		15	WATER PUR LINE	MENDOCINO		South PROPERTY			
		6'	Sidewark 5	PEDESTRIAN COMMISSIONS (ZEACH)	Hotmpton Ave	Sign AL Ave	/		
							/		/
							/	/	

PAGE 3 OF 4

ORIGINAL

	NAME OF PLAT	AND/OR SITE	PLAN		/			
SIA Sequence #	COA DRC Project #	Size	Type of Improvement	Location	From	(22-25)	vate City spector Inspector	City Cns r Enginee
						OPI	<u> </u>	
		<u> </u>					/	/
					(A)		, ,	/
		4		NOTES				
	X 5	1/4/37	, fittings, valve boxes& fire hydrants as require	ed		51		
			nd service connections as required.	1	5			
	Residential street ligi				/			
- 2			vate walls & private drainage (non-work order	item) required for SIA Finan	cial Refease.			
			erimeter wall Design					
			registered engineer and/or registered landsca ance of existing drainage pond on Mendocino		release of financial guarante	es		
1	ngicement and cove	nant for mainten	ance of existing drainage pond on Mendocino					
_		AST.	1					
	AGENT/OWNER		122	DEVELOPMENT REV	/IEW BOARD MEMBER AF	PROVALS		
Vincer	NAME (print)	cA	DRB CHA	9/15/0 JR - date	4 Christi	na Sando GENERAL SERVICES - d	val 9/15	104
HERRE	7 West, C	9-13-04	TRANSPORTATION D	EVELOPMENT - date		AMAFCA - date		
76	SIGNATURE - date	<u> 1-13-0</u> 9	UTILITY DEVELO	OPMENT - date	(NMUI - date	=======================================	
	TIME ALLOWED TO CO ROVEMENTS WITHOU		CITY ENGIN	Lean 9(15/04) EER - date	-	- date		
EXTEN	NSION:		_/					
			DESIGN RE	VIEW COMMITTEE REVIS	IONS			
	REVISION	DATE	DRC CHAIR	USER DEPAR	RTMENT	AGENT /OW	/NER	
		,						_
					3			
				11 11		-100		

PAGE 4 OF 4