Current DRC	
Project Number:	

FIGURE 12

INFRASTRUCTURE LIST

Date Submitted: 12-17-03

Date Site Plan Approved: 12 - 17 - 03

Date Preliminary Plat Expires: 12-(7-04

Date Preliminary Plat Approved: 12 (7 - 63

DRB Project No.:

1002792

DRB Application No.:

030RB-4475 01946 030RD 02084

ORIGINAL

EXHIBIT "A"

TO SUBDIVISION IMPROVEMENTS AGREEMENT DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST

Cottonwood Crossing Phase II	
PROPOSED NAME OF PLAT AND/OR SITE DEVELOPMENT PLAN	
Tracts 14-A and 14-B. Black Ranch	
EXISTING LEGAL DESCRIPTION PRIOR TO PLATTING ACTION	

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance and close out by the City.

SIA Sequence#	COA DRC Project#	Size	Type of Improvement	Location	From	То	Private Inspector	City Inspector	City Cnst Engineer
		<u>30"-48"</u>	RCP Storm Sewer	Lot 5 20' Public Easement	Coors Boulevard	Lot 3 AMAFCA Pond	/		
		4 AC, FT.	Detention Pond (AMAFCA)	Lot 3 Pond					/
			Baffle per AMAFCA	Lot 3 Pond			/		
			Shotcrete Slope Protection	Lot 3 Pond			/		
			Concrete Splilway	Lot 3 Pond					
		3 Each	Storm Drain Inlets and Rundowns	Lot 2 and Lot 5		Lot 3 AMAFCA Pond	/		
			Striping as Required	intersection of Coors Bivd and 7-Bar Loop					
		6 FT.	Bike Lane	Coors Blvd	South Property Line	North Property Line	,	/	
		8"1#	Bike Lane Seathery Seven Line Water line	coors blad.	CoorsBlud	Coors Blud.	/	1	,
		8"*	Waterline	Site Road PAGE 1 OF 2	Coors Blud.	Coors Blod.			

	N/	AME OF PLATAN	D/OR SITE PLAN: Cottonwood Crossing	Phase II / / //	SINAC				
SIA Sequence #	COA DRC Project#	Size	Type of Improvement	Location	From	То	Private Inspector	City Inspector	City Cnst Engineer
							/		
							/		/
									/
1				NOTES	W. S.				
2 _		7	AND	2.000.00			-		il d
3 -								2000000	
	AGENT / OWNER			DEVELOPMENT REV	IEW BOARD MEMBER	APPROVALS			
RONA	ALD R. BOHANNA! NAME (print)		Messan 1 DRB CHA	Nation 12/	1763 Christin	0	dival 12 CES-date	1,7/03	
	TIERRA WEST LLC	-	TRANSPORTATION	12-17-03 EVELOPMENT - date		AMAFCA - date		-	
	SIGNATURE - date		UTILITY DEVELO			dat	te	-	
THE IMP	TIME ALLOWED TO C		CITY ENGIN	/2-17-03 EER - date		- da	te	-	
			DESIGN RE	EVIEW COMMITTEE REVISI	ONS				
	REVISION	DATE	DRC CHAIR	USER DEPAR	RTMENT	AG	BENT /OWNER		