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DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST

COUNTRY MEADOWS UNIT IV AT VENTANA RANCH
{TRACT 29E, VENTANA RANCH)

Following is a summary of PUBLIC/PRIVATE infrastructure required to be constructed or financially guaranteed for the above development. This Listing is nol necessarily a complete listing. During the SIA process and/or in the review
of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial

guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require
approval by the DRC Chair, the User Department and agentiowner. If such approvals are oblained, these revisions 1o the listing will be incorporated administratively. In addition, any unforeseen items which anse during construction which

which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance and close out by the City.

SIA COADRC Size
Sequence # Project #

Type of improvement

PUBLIC ROADWAY |MP!

20' F-F (IN)
24' F-F (OUT)

W/ 8 MEDIAN

32'F-F

32 F-F

28'F-F

2'FF

28'F-F

8'WIDE

8'WIDE

RESIDENTIAL PAVING W/ PCC
CURB & GUTTER & PCC 4' WIDE
SIDEWALK ON BOTH SIDES

RESIDENTIAL PAVING W/ PCC
CURB & GUTTER & PCC 4' WIDE
SIDEWALK ON BOTH SIDES*

RESIDENTIAL PAVING W/ PCC
CURB & GUTTER & PCC 4' WIDE
SIDEWALK ON BOTH SIDES*

RESIDENTIAL PAVING W/ PCC
CURB & GUTTER & PCC 4' WIDE
SIDEWALK ON BOTH SIDES*

RESIDENTIAL PAVING W/ PCC
CURB & GUTTER & PCC 4' WIDE
SIDEWALK ON BOTH SIDES*

RESIDENTIAL PAVING W/ PCC
CURB & GUTTER & PCC 4' WIDE
SIDEWALK ON BOTH SIDES*

ASPHALT TRAIL

ASPHALT TRAIL

*SIDEWALKS TO BE DEFERRED
STREET LIGHTS AS PER COA DPM

Location

COUNTRY MANOR PL

(ENTRANCE ROAD)

COUNTRY MANOR PL

PAESE PLACE

PAESE PLACE

VENTANA HILL ROAD

COUNTRY HILLS COURT

PEDESTRIAN
EASEMENT

PEDESTRIAN
EASEMENT
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From

IRVING BOULEVARD

PAESE PLACE

WEST PROPERTY

BOUNDARY

COUNTRY MANOR PL

PAESE PLACE

COUNTRY MANOR PL

PAESE PLACE
CUL-DE-SAC

COUNTRY HILLS COURT
CUL-DE-SAC

To

PAESE PLACE

SOUTHERN PROPERTY
BOUNDARY

COUNTRY MANOR PL

EAST CUL-DE-SAC
TERMINUS

SOUTHERN PROPERTY
BOUNDARY

EAST CUL-DE-SAC
TERMINUS

IRVING BLVD

UNIVERSE BLVD

Private
Inspector

City Cnst




SIA
Sequence #

COADRC
Project #

Size

Type of Improvement

PUBLIC IMPROVEMENTS

11

ORIGINAL

Location

From

To

OFFSITE TRAFFIC MITIGATION IS NOT REQUIRED AND HAS BEEN MET VIA THE APPROVED OFFSITE
TRANSPORTATION IMPROVEMENTS CONSTRUCTION AGREEMENT BETWEEN LVLP AND COA (FOR VENTANA RANCH)
DATED MAY 31, 1998 (RECORDED DOCUMENT # 1998067843) AND RELEASED BY COA AUGUST 12, 1999 (RECORDED
DOC # 1999106968). SEE CITY LEGAL OR CITY ENGINEER FOR FUTHER DETAILS,

THAT PORTION OF UNIVERSE BLVD. INFRASTRUCTURE IMPROVEMENTS ADJACENT TO THIS DEVELOPMENT
WAS CONSTRUCTED AND ACCEPTED BY THE CITY OF ALBUQUERQUE UNDER COA WORK ORDER 702381

THAT PORTION OF IRVING BLVD. INFRATRUCTURE IMPROVEMENTS ADJACENT TO THIS DEVELOPMENT WAS
CONSTRUCTED AND ACCEPTED BY THE CITY OF ALBUQUERQUE UNDER COA WORK ORDER 706381.

LANDSCAPING WITHIN THE PUBLIC RIGHT OF WAY WILL BE CONSTRUCTED IN ACCORDANCE WITH THE APPROVED

STREETSCAPE-GIFT AND FREE WORK AGREEMENT. A FINANCIAL GUARANTY WILL NOT BE REQUIRED FOR
LANDSCAPING WITHIN PUBLIC RIGHT OF WAY. IRRIGATION FOR LANDSCAPING EXISTS FROM PREVIOUSLY

COUNTRY MANOR PL

PAESE PLACE

VENTANA HILL ROAD

COUNTRY HILLS COURT

COUNTRY MANOR PL

PAESE PLACE

PAESE PLACE

VENTANA HiILL ROAD

COUNTRY HILLS PLACE

IRVING BOULEVARD
WEST PROPERTY
BOUNDARY

PAESE PLACE

COUNTRY MANOR PL

IRVING BOULEVARD

WEST PROPERTY
BOUNDARY

COUNTRY MANOR PL

PAESE PLACE

COUNTRY MANOR PL

SOUTHERN PROPERTY
BOUNDARY

EAST CUL-DE-SAC
TERMINUS

SOUTHERN PROPERTY
BOUNDARY

EAST CUL-DE-SAC
TERMINUS

SOUTHERN PROPERTY
BOUNDARY

COUNTRY MANOR PL

EAST CUL-DE-SAC
TERMINUS

SOUTHERN PROPERTY
BOUNDARY

EAST CUL-DE-SAC
TERMINUS

A 54" - 66' RCP W/ NECESSARY MANHOLES AND LATERALS IS REQUIRED W/IN COUNTRY MANOR PLACE AND PAESE
PLACE FROM IRVING TO TRACT 29E. THESE STORM DRAIN IMPROVEMENTS ARE CURRENTLY BEING CONSTRUCTED

NOTE:

NOTE:

NOTE

NOTE:
APPROVED STREETSCAPE.

IC (NMUI ITARY R IMPROVEMENT:

8" DIA SANITARY SEWER W/ NEC.
MH'S & SERVICES

8" DIA SANITARY SEWER W/ NEC.
MH'S & SERVICES

8" DIA SANITARY SEWER W/ NEC.
MH'S & SERVICES

8" DIA SANITARY SEWER W/ NEC,
MH'S & SERVICES

leu INE IMPROVEMENT

8" DIA WATERLINE W/ NEC. VALVES
FH'S, MJ'S & RJ'S

8" DIA WATERLINE W/ NEC. VALVES
FH'S, MJ'S & RJ'S

6" DIA WATERLINE W/ NEC. VALVES
FH'S, MJ'S & RJ'S

8" DIA WATERLINE W/ NEC. VALVES
FH'S, MJ'S & RJ'S

6" DIA WATERLINE W/ NEC. VALVES
FH'S, MJ'S & RJ'S

NOTE
UNDER COA WORK ORDER #664382,

NOTE:

A 66' RCP W/ NECESSARY MANHOLES AND LATERALS IS REQUIRED W/IN CANTA CIELO DR, BREZZA DOLCE AVE &

TRACT H OF CANTA CIELO SUBDIVISION FROM IRVING TO UNIVERSE BLVD. THESE STORM DRAIN IMPROVEMENTS AR|

CURRENTLY BEING CONSTRUCTED UNDER COA WORK ORDER #706381.
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Private City
Inspector Inspector

City Cnst
Engineer




S ORIGIN A -

SIA COADRC Slze Type of Improvement Location From To Private City City Cnst
Sequence # Project # Inspect Inspect Engineer
PUBLIC STORM SEW NT.
| | l | 24" RCP W/ NEC. MH'S, LATERALS PAESE PLACE VENTANA HILL ROAD COUNTRY MANOR PL / / /
DIA & INLETS
| | | | 18" RCP W/ NEC. MH'S, LATERALS COUNTRY MANOR PL PAESE PLACE 50' SOUTH OF / / /
DIA & INLETS INTERSECTION
| ‘I | I 2¢4* RCP W/ NEC. MH'S, LATERALS VENTANA HILLS ROAD PAESE PLACE 125' SOUTH OF / / /
DIA & INLETS INTERSECTION
| | I I NOTE: A GRADING AND DRAINAGE CERTIFICATION OF THE APPROVED GRADING PLAN IS REQUIRED / / /
PRIOR TO THE RELEASE OF FINANCIAL GUARANTEES.
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| AGENT/OWNER | |DEVELQPMENT REVIEW BOARD MEMBER APPROVALS l

KEVIN PATTON, P.E. %M
PREPARED BY. PRINT NAME

BOHAMNAN HUSTON |Nl:.

FIRNY \ \
@V\N\ N, 2-\b-0A-
SIGHNATURE

MAXIMUM TIME ALLOW TO CONSTRUCT
IMPROVEMENTS WITHO}H"A DRB EXTENSION

L~

[DESIGN REVIEW COMMITTEE REVISIONS

REVISION DATE DRC CHAIR USER DEPARTMENT AGENT/OWNER
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