Project Number:	
-----------------	--

INFRASTRUCTURE LIST

EXISTING LEGAL DESCRIPTION PRIOR TO PLATTING ACTION

Cale	Submitted:_	3/2	301	25
				-

Date Site Plan Approved:

Date Preliminary Plat Approved:

Date Preliminary Plat Expires:

DRIB Project No.: 100

Ilon No.: O5DE

SMIAILLE		Date Preliminary Piat
ĴRI GI NAL	EXHIBIT "A"	DRB Pro
	TO SUBDIVISION IMPROVEMENTS AGREEMENT	
~ 111 (111 111 111		DRB Applicat
	DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST	
	CORONA DEL SOL SUBDEVESTON	
	PROPOSED NAME OF PLAT AND/OR SITE DEVELOPMENT PLAN	
	LOT 1+2 CORONA DSI SOI	

Following is a summary of PUBLIC/PRIVATE infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial guarantee. Lilewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be defeted as well as the related

portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the fisting will be incorporated administratively. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of SIA COA DRC Siza Type of Improvement Location Feem To Sequence # Project # Private City City Cnst Inspector Inspector Engineer 8"CMU RETAINING WALL EXISTING SOUTH PL ALAMOGORDO PUBLIC ALLEY PRIVE SIDEWALK

ALAMOYORDO SOUTH PL NORTH PL 201 ALLEY DRIVE PAD ALAMOMORDO 20' SOUTH NORTH PL RELOCATE HYDRANT ALAMOSORDO NORTH DL 20' ALAMOHORDO SOUTH PL NORTH PZ WCURB CUTS WATERLINE SERVICES ALAMOHORDO SOUTH PL NORTHPL SANITARY SEWER ALAMONORDO SOUTH PL NORTH PL

FAGE 1 OF 2

Bequeros #	OOA DR¢ Project (Size	Type of Improvement	Location ORIGIA	Hom	To	Private Inspector	City Inspector	City Cha Engineer
			##One-dealings-in-phase-deal-basis in-processes of the first control of the process of the deal-basis in-the deal-basis		and A development of the April 2000 of the April				-
					**************************************		and the section of th		1
					egilg suppression or a superposition of the superpo	entil delen er få liggeringen og synner som en dela	- Annie Anni	Carrie and Carried State of the Carried State of th	-
					nafig tamigamiyinan ashanatyimiyami			Marine Laboratoria	
2		A GRADINO	AND DRAINAGE CERTIFICATION	N OF THE APPROVED GRAD	DING PLAN I	S REQUIRED P	PRIOR TO T	HE RELEA	SE OF
8								-	
	AGENT/OWNER			DEVELOPIENT REVIEW BOA	urd member ap	PROVALS	WINDS TO THE PERSON OF THE PER	dimensional to	
hegle	HAME (print)	osack	PE AMALE DARGERA	90 4/06/05 11-da	Christine PARKS A	Sandor GENERAL SERVICE		16/05	THE PROPERTY OF THE PARTY OF TH
9	PRM	AW /	TRAMSPORTATION D	4-6-05 EVELOPMENT - clate (mm) 4/6/05		AMAFCA - date		wa .	
14a	SKINATURE - dat	1.5	GULTY DEVELO			- date			
THE MIP	THE ALLOWER TO C ROYEMENTS WITHOUSEON:		Bradly A. Buy	han 4-6-05 MER-date	and introduction throughour disables also as a	overente de la constitución de l	Maria de Cara	West	
			DESIGN R	EVIEW COMMITTEE REVISIONS					
	REVISION	DAYE	DHO CHAR	L'SER DEPARTMENT		AQ	EKT KOWNER		7
		elikustuulusuvalusuva valtalaja kun 1904 dali taykustuu linnisten kun 1904							1
				PAGE OF O					_