

Date Site Plan Approved: _____
 Date Preliminary Plat Approved: _____
 Date Preliminary Plat Expires: _____
 DRB Project No.: 1004428
 DRB Application No.: _____

INFRASTRUCTURE LIST

EXHIBIT "A"
TO SUBDIVISION IMPROVEMENTS AGREEMENT
DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST
Ceja Vista Units 1A, 1B, 1C, 2, 3

Town of Atrisco Grant Township 9 North, Range 2 East, NMPM, Tracts RR-3-A, RR-3-B, RR-3-C, RR-3-D & RR-3-E, Westland South
PROPOSED NAME OF PLAT AND/OR SITE DEVELOPMENT PLAN
EXISTING LEGAL DESCRIPTION PRIOR TO PLATTING ACTION

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance and close out by the City.

Financially Guaranteed	Constructed Under	Size	Type of Improvement	Location	From	To	Construction Certification	
							Inspector	P.E.
		114' FF	Paving	Dennis Chavez Blvd/98th St	West PL	98th Street	/	/
		12' AC Trail		Dennis Chavez Blvd.	West PL	East PL	/	/
		6'	Surface Pavement (Bike Lane) (southside)	Dennis Chanve Blvd.	West PL	Ceja Vista Road	/	/
		48' FF	Art Pvmnt.	98th St.	Dennis Chavez Blvd		/	/
		6'	C & G				/	/
		6'	Sidewalk (Both Sides)				/	/
		4' Median		Ceja Vista Rd.		East P.L. Tract B	/	/
		22'	Drive Lane (Each Direction)				/	/
		6'	C & G				/	/
		26' FF	Res. Pvmnt.	Private Access Easement	East P.L. Tract B	West P.L. Tract B	/	/
		12"	Waterline (2 WR)	98th St.	Exist 12"WL (2WR) (@ Dennis Chavez)	South PL (Ceja Vista Rd.)	/	/
		8"	Waterline (2 WR)	Ceja Vista Rd	98th St.	East P.L. Tract B	/	/
		12"	Waterline (2 WR)	20' Public W.L. Easmt	East PL Tract B	West PL Tract A	/	/
			PRV Station	West of Tract A			/	/
		18"-42"	Storm Drain	98th St.	Temp Pond	Ceja Vista Rd	/	/
		18"-42"	Storm Drain	Ceja Vista Rd.	98th St.	East PL Tract B	/	/
		18"-24"	Storm Drain	20' Drainage Easement	East PL Tract B	West PL Tract A	/	/
		6.6 AF	Temporary Pond	Tract G			/	/
		6.6 AF	Agreement & Covenant	Tract G Pond			/	/

ALL INFRASTRUCTURE FOR UNITS 1A THROUGH 1E SHALL BE CONSTRUCTED IN ALPHA NUMERIC ORDER AS SHOWN BELOW. WORK ORDERS MAY BE RELEASED SIMULTANEOUSLY BUT NOT OUT OF SEQUENCE.

UNIT 1A

Paving

18"-42"	Storm Drain	Storm Drain	98th St.	Temp Pond	Ceja Vista Rd	/	/	/
18"-42"	Storm Drain	Storm Drain	Ceja Vista Rd.	98th St.	East PL Tract B	/	/	/
6.6 AF	Temporary Pond	Temporary Pond	Tract G			/	/	/
6.6 AF	Agreement & Covenant	Agreement & Covenant	Tract G Pond			/	/	/

UNIT 2
Paving

12'	1/4 Signal	1/4 Signal	Dennis Chavez/Unser Blvd.	Unser Blvd.	/	/	/
12'	1/4 Signal	1/4 Signal	Dennis Chavez/98th Street	Unser Blvd.	/	/	/
12'	Asphalt Trail	Asphalt Trail	Dennis Chavez	98th Street	/	/	/
6'	Surface Pvmt (Bike Lane)	Surface Pvmt (Bike Lane)	Dennis Chavez	98th Street	/	/	/
12'	Art. Pvmt (E. Bound Rt Turn)	Art. Pvmt (E. Bound Rt Turn)	Dennis Chavez	98th Street	/	/	/
12'	Striping (W. Bound Lt. Turn)	Striping (W. Bound Lt. Turn)	Dennis Chavez	98th Street	/	/	/
12'	Art. Pvmt (S. Bound Lt Turn)	Art. Pvmt (S. Bound Lt Turn)	98th Street	Dennis Chavez	/	/	/
28' FF	C & G (East Side)	C & G (East Side)	Pita Verde Rd.	Berbenis St.	/	/	/
28' FF	Res. Pvmt	Res. Pvmt	Pita Verde Rd.	Potrero Dr.	/	/	/
4' (*)	C & G (Both Sides)	C & G (Both Sides)	Tract J		/	/	/
4'	Sidewalk (Both Sides)	Sidewalk (Both Sides)	Tract K		/	/	/
4'	Sidewalk (North side)	Sidewalk (North side)			/	/	/
4'	Sidewalk (North side)	Sidewalk (North side)			/	/	/
26' FF	Res. Pvmt	Res. Pvmt	Pita Verde St/ub	Potrero Dr.	Tract L	/	/
4' (*)	C & G (Both Sides)	C & G (Both Sides)				/	/
28' FF	Sidewalk (North Side Only)	Sidewalk (North Side Only)	Campanula Rd	Paraje St	Potrero Dr.	/	/
28' FF	Res. Pvmt	Res. Pvmt				/	/
4' (*)	C & G (Both Sides)	C & G (Both Sides)	Ceja Vista Rd.	98th St.	Fumaria St	/	/
40' FF	Sidewalk (Both Sides)	Sidewalk (Both Sides)				/	/
40' FF	Res. Pvmt	Res. Pvmt				/	/
6'	C & G (Both Sides)	C & G (Both Sides)	Ceja Vista Rd.	98th St.	Paraje St.	/	/
6'	Sidewalk (Both Sides)	Sidewalk (Both Sides)				/	/
6'	Sidewalk (N. Side)	Sidewalk (N. Side)	Ceja Vista Rd.	Paraje St.	Fumaria St.	/	/
6' (*)	Sidewalk (S. Side)	Sidewalk (S. Side)	Ceja Vista Rd.	Paraje St.	Fumaria St.	/	/
28' FF	Res. Pvmt	Res. Pvmt	Ceja Vista Rd.	Fumaria St.	Potrero Dr.	/	/
4' (*)	C & G (Both Sides)	C & G (Both Sides)				/	/
32' FF	Sidewalk (Both Sides)	Sidewalk (Both Sides)	Paraje St.	Ceja Vista Rd	Campanula Rd.	/	/
32' FF	Res. Pvmt	Res. Pvmt				/	/
4' (*)	C & G (Both Sides)	C & G (Both Sides)				/	/
28' FF	Sidewalk (East Side)	Sidewalk (East Side)	Paraje St.	Campanula Rd.	Pita Verde Rd.	/	/
28' FF	Res. Pvmt	Res. Pvmt				/	/
4'	C & G (Both Sides)	C & G (Both Sides)				/	/
4'	Sidewalk (East side)	Sidewalk (East side)				/	/
4' (*)	Sidewalk (West Sides)	Sidewalk (West Sides)				/	/

The items listed below are on the CCIP and approved for Impact Fee credits. Signatures from the Impact Fee Administrator and the City User Department is required prior to DRB approval of this listing. The items listed below are subject to the standard SIA requirements.

Financially Guaranteed DRC #	Constructed Under DRC #	Size	Type of Improvement	Location	From	To	Construction Certification		Approval of Creditable Items:	City User Dept. Signature	Date
							Inspector	City Cnst Engineer			
							/	/	/		
							/	/	/		

NOTES

If the site is located in a floodplain, then the financial guarantee will not be released until the LOMR is approved by FEMA.

Street lights per City requirements.

(*) Sidewalks are deferred in these areas. All others are built with Unit construction plans.

1 Landscaping Maintenance Agreement for landscaping in the public right-of-way.

2 Walls & landscaping certification from registered engineer and/or registered landscape architect required prior to release of financial guarantees.

3 Development Agreement w/ ABCWUA including Don Reservoir as a condition of Final Plats

4 Engineers certification of the grading plan required for release of SIA for each Unit.

AGENT / OWNER **DEVELOPMENT REVIEW BOARD MEMBER APPROVALS**

Diane Hoelzer, PE
NAME (print)

Mark Goodwin & Associates, PA
FIRM

Diane Hoelzer 1-5-18
SIGNATURE - date

DRB CHAIR - date

TRANSPORTATION DEVELOPMENT - date

UTILITY DEVELOPMENT - date

CITY ENGINEER - date

PARKS & GENERAL RECREATION - date

AMAFCA - date

DESIGN REVIEW COMMITTEE REVISIONS

REVISION	DATE	DRC CHAIR	USER DEPARTMENT	AGENT / OWNER