Project Number:	Current DHC

FIGURE 12

INFRASTRUCTURE LIST

Date Preliminary Plat Approved: Date Site Plan Approved: Date Submitted:

July 12, 2017

Date Preliminary Plat Expires:

DRB Project No.: 17DRB -70169

DRB Application No.:

DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST Glendesto Subdivision

TO SUBDIVISION IMPROVEMENTS AGREEMENT

EXHIBIT "A"

ORIGINAL

PROPOSED NAME OF PLAT AND/OH SITE DEVELOPMENT PLAN

EXISTING LEGAL DESCRIPTION PRIOR TO PLATTING ACTION Lot 8-A, Block 25, Tract A, Tract B, N.A.A

In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items and close out by the City. Following is a summary of PUBLIC/PRIVATE infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process

Г																							
																						Sequence #	SIA
																						Project #	COA DRC
	4	4.	4.	4.	4		20' F-F	4	4	4.		6	46'F-F		26' F-F		4	4	4.		26' F-F		Size
	Sidewalk (southside)	Sidewalk (southside)	Sidewalk (northside) Deferred	Sidewalk (northside)	Sidewalk (northside) Deferred	C&G (both sides)	Res Pvmt	Crusher Fine Trail (westside)	Sidewalk (northside) Deferred	Sidewalk (southside) Deferred	C&G (both sides)	median	Res Pvmt	C&G (both sides)	Res Pvmt		Sidewalk (eastside)	Sidewalk (eastside) Deferred	Sidewalk (westside) Deferred	C&G (both sides)	Res Pvmt	PAVING	Type of Improvement
	Hammerhead	Hammerhead	Hammerhead	Hammerhead	Hammerhead		Hammerhead	Tract A	Yawkey Way N.E.	Yawkey Way N.E.			Yawkey Way N.E.		Yawkey Way N.E.		Landsdowne Place N.E.	Landsdowne Place N.E.	Landsdowne Place N.E.		Landsdowne Place N.E.	Location	
	Lot 4	Lot 1	Lot 4	Tract A	Lot 1		Lot 1	Hammerhead	Landsdowne Place N.E.	Lot 23			Lot 12		Lot 23	1	Lot 9	Hammerhead	Hammerhead		Hammerhead	From	
	Lot 6	Lot 3	Lot 6		Lot 3		Lot 6	Glendale Ave.	Modesto Ave. N.E.	Modesto Ave. N.E.			Modesto Ave		Lot 12	CHANCOL AND LATE	Yawkov Way N E	Lot 9	Yawkey Way N.E.		Yawkey Way N.E.	То	1
	,	,	_	,	,		_	/	/	,		_	_		,			\	/		/	Private	
	/	\	-		/			,	_	1								-			/	City	
	_	_			_			-	_						_				_		- Linginieer	City Cnst	

Dble D inlet	36" RCP	16'	Per Design	œ _i	Φ,	Φ,	ರಾ ರಾ	œ	4	ω _π	o,	00	8.	24' F-E	oj.	24' F-E	<u>o</u>	24' F-E
Storm Drain	Storm Drain	Channel - Concrete	Roadside Swale - Shotcrete	SAS	SAS	SAS	SAS (USE C900 OR C905 PVC PIPE MH-MH)	Waterline SANITARY SEWER	Waterline	Waterline	Waterline	Waterline	WATER Waterline	Temp Pvmt	Sidewalk (westside)	Perm Pvmt	Sidewalk (southside)	OFF-SITE PAVING Perm Pvmt C&G (southside)
Glendale Ave.	San Pedro Ave.	Tract A	Glendale Ave.	Modesto Ave.	Yawkey Way N.E.	Hammerhead	Landsdowne Place N.E. 30' Easement	Modesto Ave.	Yawkey Way N.E.	Yawkey Way N.E.	Hammerhead	Landsdowne Place N.E.	Glendale Ave.	Modesto Ave.	Modesto Ave.	Modesto Ave.	Glendale Ave.	Glendale Ave.
At San Pedro Ave.	Glendale Ave.	Hammerhead	San Pedro Ave.	Yawkey Way N.E.	Lot 23	Lot 1	Yawkey Way N.E. Hammerhead Manhole	Yawkey Way N.E.	Lot 23	Lansdowne Place N.E.	Lot 1	Glendale Ave.	Exist 12" WL San Pedro	S. Lot 15	N. Lot 14	N. Lot 14	W. Lot 1 Property Line	W. Lot 1 Property Line
	Existing SD Stub near	Glendale Ave.	East PL Lot 6	South PL Lot 15	Modesto Ave	Lot 6	Hammerhead Manhole Exist 18"SAS Glendale	Exist 8"WL Modesto Ave (near SE comer_Lot 15)	Landsdowne Place N.E.	Modesto Ave.	Lot 6	Yawkey Way N.E.	E. Lot 6 Prop Line	24' Existing Pvmt	S. Lot 15	S. Lot 15	E. Lot 6 Property Line	E. Lot 6 Property Line
-	,	_		_	_	_		_	_		_		_	_	_	_	1	
-	_	_	_	_	_	_		_		_	/	1	,	_		_		_
_		_	/		_		, ,		-	_	_	_	_	_	_	,		_

REVISION	MAXIMUM TIME ALLOWED TO CONSTRUCT THE IMPROVEMENTS WITHOUT A DRB EXTENSION: N/A	Mana Hough 7-1	MARK GOODWIN & ASSOCIATES	Diane Hoelzer, P.E.	AGENT / OWNER		1 Sidewalks to be Deferred per Exhibit 2 Street Lights Per DPM			DRC# DRC#	Financially Constructed Guaranteed Under
DATE DRC CHAIR	Conce	TRANSPORTATION OF UTILITY DEN	A)	Yach	A	Water Infrastructure includes Valves, Fittings, Valve Boxes, Fire Hydrants, and Appurtenances. Sanitary Sewer includes manholes and service connection to property line Grading & Drainage certification per DPM for releast of SIA & Financial Guaranty's. Financial Guaranty's are not required for grading.	per Exhibit				Financially Constructed Guaranteed Under Size Type of Improvement
USER DEPARTMENT	CITY ENGINEER - date DESIGN REVIEW COMMITTEE REVISIONS	UTILITY DEVELOPMENT - date	DRB CHAIR-date MAN The/17	J.12-17	DEVELOPMENT REVIEW BOARD MEMBER APPROVALS	topurtenances. /s. Financial Guaranty's are not required for gradi		Impact Fee Admis	Approval of C		Location From
AGENT /OWNER	- date	AMAFCA - date	PARKS & GENERAL SERVICES - date	Sandord 7/12/17	EMBER APPROVALS	ng.		Imistrator Signature Date City User Dept. Signature	Approval of Creditable Items:	Inspector P.E.	Construction Certification To Private City C