
Current DRC Date Submitted:
Project No. Date Site Plan for Bldxr

Date Site Plan for Sub. Approved:

Date Preliminary Plat Approved:

Date Preliminary Plat Expires:

DRB Project No.

SIA COA DRC Size Type of Improvement Location From To Private City City Cnst
Sequence # Project # Inspector Inspector Engineer

50' F-F RESIDENTIAL PAVING CAMPO NORTE WAY SIGNAL AVENUE CLEAR CREEK TRAIL / / /
W/PCC CURB & GUTTER, PCC 4' WIDE 
SIDEWALK ON EAST SIDE

28' F-F RESIDENTIAL PAVING W/ PCC CLEAR CREEK TRAIL SUGARITE TRAIL LA PRADERA WAY / / /
CURB & GUTTER, PCC 4' WIDE 
SIDEWALK ON SOUTH SIDE*

28' F-F RESIDENTIAL PAVING W/ PCC ALPENGLOW TRAIL SUGARITE TRAIL LA PRADERA WAY / / /
CURB & GUTTER, PCC 4' WIDE 
SIDEWALK ON BOTH SIDES*

26' F-F RESIDENTIAL PAVING W/ PCC SUGARITE TRAIL SOUTH BOUNDARY CLEAR CREEK TRAIL / / /
CURB & GUTTER, PCC 4' WIDE 
SIDEWALK ON WEST SIDE*

28' F-F RESIDENTIAL PAVING W/ PCC SUGARITE TRAIL CLEAR CREEK TRAIL ALPENGLOW TRAIL / / /
CURB & GUTTER, PCC 4' WIDE 
SIDEWALK ON BOTH SIDES*

26' F-F RESIDENTIAL PAVING W/ PCC SUGARITE TRAIL ALPENGLOW TRAIL TRACT D / / /
CURB & GUTTER, PCC 4' WIDE 
SIDEWALK ON WEST SIDE*

26' F-F RESIDENTIAL PAVING W/ PCC LA PRADERA WAY SOUTH STUB TERMINUS CLEAR CREEK TRAIL / / /
CURB & GUTTER, PCC 4' WIDE LOT 28
SIDEWALK ON EAST SIDE*

28' F-F RESIDENTIAL PAVING W/ PCC LA PRADERA WAY CLEAR CREEK TRAIL ALPENGLOW TRAIL / / /
CURB & GUTTER, PCC 4' WIDE 
SIDEWALK ON BOTH SIDES *

26' F-F RESIDENTIAL PAVING W/ PCC LA PRADERA WAY ALPENGLOW TRAIL ALAMEDA BOULEVARD / / /
CURB & GUTTER, PCC 4' WIDE 
SIDEWALK ON EAST SIDE*

12' F-EOA ARTERIAL PAVING W/ PCC ALAEMDA BOULEVARD WEST SUBDIVISION EAST SUBDIVISION / / /
CURB & GUTTER, PCC 6' WIDE BOUNDARY BOUNDARY
SIDEWALK ON SOUTH SIDE , BIKE
LANE MARKINGS

12' F-EOA RESIDENTIAL PAVING W/ PCC SIGNAL AVENUE WEST SUBDIVISION EAST SUBDIVISION / / /
CURB & GUTTER, PCC 4' WIDE BOUNDARY BOUNDARY
SIDEWALK ON NORTH SIDE 

4' PCC SIDEWALK TRACT A CLEAR CREEK TRAIL ALPENGLOW TRAIL / / /
PEDESTRIAN CONNECTION

4' PCC SIDEWALK ALAMEDA BOULEVARD NORTH END ALAMEDA BOULEVARD / / /
PEDESTRIAN CONNECTION LA PRADERA WAY

* SIDEWALKS TO BE BUILT/DEFERRED IN ACCORDANCE W/APPROVED SIDEWALK EXHIBIT
** STREET LIGHTS TO BE INSTALLED PER DPM

EXHIBIT 'A'

DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST

approval by the DRC Chair, the User Department and agent/owner.  If such approvals are obtained, these revisions to the listing will be incorporated administratively.  In addition, any unforeseen items which arise during construction which 

Figure 12

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development.  This Listing is not necessarily a complete listing.  During the SIA process and/or in the review 

guarantee.  Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees.  All such revisions require

TO SUBDIVISION IMPROVEMENTS AGREEMENT

INFRASTRUCTURE LIST

CAMPO DEL NORTE SUBDIVISION

of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial

(REPLAT OF LOTS 7-10 AND 23-26, BLOCK 29, TRACT A, UNIT B, NORTH ALBUQUERQUE ACRES)

which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance and close out by the City.

PUBLIC ROADWAY IMPROVEMENTS
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SIA COA DRC Size Type of Improvement Location From To Private City City Cnst
Sequence # Project # Inspector Inspector Engineer

PUBLIC STORM DRAIN IMPROVEMENTS

24"-30" DIA RCP W/ MH & INLETS ALAMEDA BOULEVARD SUGARITE TRAIL WEST BOUNDARY / / /

24"-30" DIA RCP W/ MH & INLETS ALAMEDA BOULEVARD LA PRADERA WAY 50' WEST OF LA PRADERA / / /
LOTS 19-20

24" DIA RCP W/ MH & INLETS LA PRADERA WAY NORTH STUB TERMINUS ALAMEDA BOULEVARD / / /

24" DIA RCP W/ MH & INLETS SUGARITE TRAIL/ NORTH STUB TERMINUS ALAMEDA BOULEVARD / / /
TRACT D

24" DIA RCP W/ MH & INLETS SUGARITE TRAIL SOUTH STUB TERMINUS SIGNAL AVENUE / / /

NOTE: 1. CERTIFICATION OF THE GRADING AND DRAINAGE PLAN IS REQUIRED FOR RELEASE OF FINANCIAL GUARANTEES
2. PAYMENT IN LIEU FOR THE FIRST FLUSH REQUIREMENT OF $25,324.54 MUST BE PAID PRIOR TO WORK ORDER

PUBLIC WATERLINE IMPROVEMENTS

8" DIA WATERLINE W/ NEC. VALVES ALAMEDA BOULEVARD LA PRADERA WAY 330' EAST OF EAST / / /
FH'S, MJ'S & RJ'S BOUNDARY TIE TO

EX 8" WATERLINE

8" DIA WATERLINE W/ NEC. VALVES ALAMEDA BOULEVARD WEST BOUNDARY SUGARITE TRAIL / / /
FH'S, MJ'S & RJ'S

8" DIA WATERLINE W/ NEC. VALVES CLEAR CREEK TRAIL SUGARITE TRAIL LA PRADERA WAY / / /
FH'S, MJ'S & RJ'S

8" DIA WATERLINE W/ NEC. VALVES ALPENGLOW TRAIL SUGARITE TRAIL LA PRADERA WAY / / /
FH'S, MJ'S & RJ'S

8" DIA WATERLINE W/ NEC. VALVES SUGARITE TRAIL/ SIGNAL AVENUE ALAMEDA BOULEVARD / / /
FH'S, MJ'S & RJ'S TRACT D

8" DIA WATERLINE W/ NEC. VALVES LA PRADERA WAY CLEAR CREEK TRAIL ALAMEDA BOULEVARD / / /
FH'S, MJ'S & RJ'S

4" DIA WATERLINE W/ NEC. VALVES LA PRADERA WAY LOT 28 CLEAR CREEK TRAIL / / /
FH'S, MJ'S & RJ'S

Page 2 of 3



PUBLIC SANITARY SEWER IMPROVEMENTS
8" DIA SANITARY SEWER W/ NEC. ALAMEDA BOULEVARD LA PRADERA WAY EAST BOUNDARY / / /

MH'S & SERVICES

8" DIA SANITARY SEWER W/ NEC. CLEAR CREEK TRAIL SUGARITE TRAIL LA PRADERA WAY / / /
MH'S & SERVICES

8" DIA SANITARY SEWER W/ NEC. ALPENGLOW TRAIL SUGARITE TRAIL LOT 20/29 / / /
MH'S & SERVICES

8" DIA SANITARY SEWER W/ NEC. SUGARITE TRAIL SIGNAL AVENUE LOT 13 / / /
MH'S & SERVICES NORTH STUB TERMINUS

8" DIA SANITARY SEWER W/ NEC. LA PRADERA WAY LOT 28 ALAMEDA BOULEVARD / / /
MH'S & SERVICES SOUTH STUB TERMINUS

5/10/2018
PREPARED BY:  PRINT NAME DATE DATE DATE

FIRM: DATE DATE

SIGNATURE DATE DATE

MAXIMUM TIME ALLOWED TO CONSTRUCT
IMPROVEMENTS WITHOUT A DRB EXTENSION 

DATE DATE
 

SCOTT STEFFEN
DRB CHAIR PARKS & RECREATION

AGENT/OWNER DEVELOPMENT REVIEW BOARD MEMBER APPROVALS

AMAFCA

ABCWUA CODE ENFORCEMENT

DRC CHAIR USER DEPARTMENT AGENT/OWNER

TRANSPORTATION DEVELOPMENT

CITY ENGINEER

DESIGN REVIEW COMMITTEE REVISIONS

BOHANNAN HUSTON, INC.

REVISION DATE
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