Where abouts UNKNOWA.

DRB Case No. 97-202

Nev 9-5-97 DRC Project No. Date Submitted 7/29/97

Prelim. Plat Approved 8/5/91

Prelim. Plat Expires 8/20/98

Figure 12 EXHIBIT "A"

To Subdivision Improvements Agreement

DEVELOPMENT REVIEW BOARD (DRB) REQUIRED INFRASTRUCTURE LISTING

for \_\_\_\_\_ Vista Sandia Subdivision \_\_\_\_\_

Following is a summary of Public/Private Infrastructure required to be constructed or financially guaranteed to be constructed for the above development. This summary is not necessarily a complete listing. During the design process, if the City determines that appurtenant items have not been included in the summary, those items will be included in the listing and related financial guarantee, if the items normally are the Subdivider responsibility. In addition, any unforseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility are the responsibility of the Subdivider and will be included in the financial guarantee provided to the City.

Size	Type Improvement	Location	From	<u>To</u>
	TRANSPORTATION			
24' FE <sup>(1)</sup>	Res Pvmt Std C & G 6' Sdwk (S side)	Eucariz Ave	86th St	E Prop line
24' FF <sup>(2)</sup>	Collector Pvmt Std C & G 6' Sdwk (E side)	86th St	Eucariz Ave	Vista Real Rd
36' FF	Res Pvmt Std C & G 4' Sdwlk (both sides) <sup>(3)</sup>	Vista Real Rd	86th St	Vista Luna Dr
28' FF	Res Pvmt Roll C & G <sup>(4)</sup> 4' Sdwk (W side) <sup>(3)</sup>	Vista Luna Dr	Vista Real Rd	Vista Estrella Rd
	4' Sdwk (E side)(3)	Vista Luna Dr	S end Lot 1, Blk 2	Vista Estrella Rd
28' FF	Res Pvmt Roll C & G <sup>(4)</sup> 4' Sdwk (both sides) <sup>(3)</sup>	Vista Lejos Dr	Vista Estrella Rd	Lot 6, Blk 8
32' FF	Res Pvmt Std C & G 4' Sdwk (both sides) <sup>(3)</sup>	82nd	Vista Estrella Rd	Eucariz Ave

DRB Case No. 97-202
DRC Project No. Date Submitted 7/29/97
Prelim. Plat Approved Prelim. Plat Expires

Size	Type Improvement	Location	From	To
28' FF	Roll C & G <sup>(4)</sup>	Vista Estrella Rd	Vista Luna Dr	Vista Lejos Dr
N/A	4' Sdwk (both sides)(3) Res. Street Lights Pe WATER	r DPM		
12" 12" 8" 6" 6" 8" 8"	Waterline Waterline Waterline Waterline Waterline Waterline Waterline Waterline Waterline	Eucariz Ave Eucariz Ave Vista Real Rd Vista Luna Dr Vista Estrella Rd Vista Estrella Rd Vista Lejos Dr 82nd St	86th St Lot 1, Blk 8 86th St Vista Real Rd Vista Luna Dr 82nd St Vista Estrella Rd Vista Estrella Rd	Lot 17, Blk 1 E Prop line Vista Luna Dr Vista Estrella Rd 82nd St Vista Lejos Dr Lot 6, Blk 8 Eucariz Ave
	SANITARY SEWER			
8" 8" 8" 8" 10" 10"	Sanitary Sewer	Eucariz Ave Eucariz Ave 86th St Vista Luna Dr Vista Estrella Rd Vista Estrella Rd Vista Lejos Dr 30' public SAS Esmt Lot 6, Blk 7	86th St Lot 1, Blk 8 Eucariz Ave Lot 1, Blk 1 Vista Luna Dr 82nd St Vista Estrella Rd Vista Serena Ave	Lot 17, Blk 1 E Prop line Vista Real Rd Vista Estrella Rd 82nd St Vista Lejos Dr Vista Serena Ave Tower Rd
Per	STORM DRAIN Temp Private	Public Drainage Easeme	ent	
Design	Retention Pond	on all of Unit 5		
Per Design	Temp Private Retention Pond	Public Drainage Easeme on Lots 6-10, Blk 1	ent	
Per Design	Storm Sewer <sup>(2)</sup>	86th St	Eucariz Ave	Vista Real Rd

Engineer's Certification for Private Grading and Drainage per DPM as shown on the Grading Plan for Release of SIA and Financial Guarantees. Financial Guarantee is not required for this item. (Units 1-4).

(2) Acessment - Procedure C for Water, SAS, Transportation and Storm

DRB Case No. 97-202
DRC Project No.
Date Submitted 7/29/97
Prelim. Plat Approved
Prelim. Plat Expires \_\_\_\_\_\_

Size	Type Improvement	Location	From	To
	TRANSPORTATION			
28' FF	Res Pvmt Roll C & G <sup>(4)</sup> 4' Sdwk (both sides) <sup>(3)</sup>	Vista Clara Rd	Vista Luna Dr	Vista Lejos Dr
28' FF	Res Pvmt Roll C & G <sup>(4)</sup> 4' Sdwk (W side) <sup>(3)</sup>	Vista Lejos Dr	N end Lot 20, Blk 2	S end Lot 1, Blk 3
	4' Sdwk (E side) 4' Sdwk (E side)	Vista Lejos Dr Vista Luna Dr	Lot 7, Blk 8 N end Lot 38, Blk 2	Lot 10, Blk 8 S end Lot 9, Blk 4
24' FF	Res Pvmt Roll C & G <sup>(4)</sup>	Vista Viva Dr	Vista Clara Rd	S end Lot 1, Blk 4
NA	4' Sdwk (both sides) Res Street Lights Per DF. WATER	M		
6" 8"	Waterline Waterline	Vista Clara Rd Vista Lejos Dr	Vista Luna Dr Lot 6, Blk 8	Vista Lejos Dr Lot 10, Blk 8
	SANITARY SEWER			
8"	Sanitary Sewer	Vista Clara Rd	Lot 9, Blk 4	Vista Lejos Dr

DRB Case No. 97-202
DRC Project No. Date Submitted 7/29/97
Prelim. Plat Approved Prelim. Plat Expires \_\_\_\_\_

Size	Type Improvement	Location	From	<u>To</u>
	TRANSPORTATION			
24' FF <sup>(2)</sup>	Collector Pvmt Std C & G 6' Sdwk (E side)	86th St	Vista Real Rd	Lot 25, Blk 6
28' FF	Res Pvmt Roll C & G 4' Sdwk (both sides) <sup>(3)</sup>	Vista Luna Dr	Vista Real Rd	Lot 25, Blk 6
	4' Sdwk (E side)(3)	Vista Luna Dr	Vista Chamisa Rd	S end Lot 1, Blk 5
28' FF	Res Pvmt Roll C & G <sup>(4)</sup> 4' Sdwk (both sides) <sup>(3)</sup>	Vista Chamisa Rd	Vista Luna Rd	Vista Lejos Dr
28' FF	Res Pvmt Roll C & G <sup>(4)</sup> 4' Sdwk (W side) <sup>(3)</sup>	Vista Lejos Dr	Lot 11, Blk 8	S end Lot 19, Blk 5
24' FF	Res Pvmt Roll C & G <sup>(4)</sup> Boll 5 des 4' Sdwk (W side) (3)	Vista Viva Dr	N end Lot 18, Blk 4	Visita Chamisa Rd
NA	Res Street Lights PerDPI WATER	4		
6" 6" 8"	Waterline Waterline Waterline	Vista Luna Dr Vista Chamisa Rd Vista Lejos Dr	Vista Real Rd Vista Luna Dr Lot 11, Blk 8	Lot 25, Blk 6 Vista Lejos Dr S end Lot 19, Blk 5
	SANITARY SEWER			
8"(2) 8" 8"	Sanitary Sewer Sanitary Sewer Sanitary Sewer	86th St Vista Luna Dr Vista Chamisa Rd	Vista Real Rd Lot 27, Blk 6 Vista Luna Dr	Lot 25, Blk 6 Vista Chamisa Rd Vista Lejos Dr
	STORM DRAINAGE			
18"-30"	Storm Sewer	Vista Lejos Dr	Lot 18, Blk 3	S end Lot 19, Blk 5
Per Design <sup>(2)</sup>	Acessment Procedure C for Water, SAS, Transp and Storm	86th St Portation, 4 of 8	Vista Real Rd	Lot 25, Blk 6

DRB Case No. 97-202
DRC Project No. Date Submitted 7/29/97
Prelim. Plat Approved Prelim. Plat Expires

Size	Type Improvement	Location	From	<u>To</u>
	TRANSPORTATION			
24' FF <sup>(2)</sup>	Collector Pvmt Std C & G 6' Sdwk (E side)	86th St	Lot 24, Blk 6	Tower Rd
29' FF <sup>(2)</sup> (Motch SAD -222)	Art Pvmt Std C& G 6' Sdwk (E side)	Tower Rd	86th St	East Property Li
28' FF	Res Pymt Roll C & G 4' Sdwk (W side)(3)	Vista Luna Dr	Lot 24, Blk 6	Vista Serena Ave
	4' Sdwk (E side)(3)	Vista Luna Dr	N end Lot 38, Blk 5	Vista Serena Ave
28' FF	Res Pvmt Roll C & G 4' Sdwk (both sides) <sup>(3)</sup>	Vista Serena Ave	Vista Luna Dr	Vista Lejos Dr
32' FF	Res Pvmt Std C & G 4' Sdwk (both sides) <sup>(3)</sup>	82nd St	Vista Serena Ave	Tower Rd
28' FF	Res Pymt Roll C & G <sup>(4)</sup> 4' Sdwk (W side) <sup>(3)</sup> 4' Street Lights WATER	Vista Lejos Dr	N Prop line Lot 18, Blk 3	Vista Serena Ave
8"(2) 6" 6"	Waterline Waterline Waterline Waterline	Tower Rd Vista Luna Dr Vista Serena Ave Vista Lejos Dr	86th St Lot 24, Blk 6 Vista Luna Dr N. Prop line Lot 18, Blk 3	E end Lot 6, Blk 7 Vista Serena Ave Vista Lejos Dr Vista Serena Ave
8"	Waterline	82nd St	Vista Serena Ave	Tower Rd
	SANITARY SEWER			
8"(2) 8" 8"	Sanitary Sewer Sanitary Sewer Sanitary Sewer	86th St Vista Luna Dr Vista Serena Ave	Lot 24, Blk 6 Lot 24, Blk 6 Vista Luna Dr	Tower Rd Vista Serena Ave Vista Lejos Dr

DRB Case No. 97-202
DRC Project No. Date Submitted 7/29/97
Prelim. Plat Approved Prelim. Plat Expires \_\_\_\_\_

	Size	Type Improvement	Location	From	<u>To</u>
		STORM DRAINAGE			
60'	Ref Design <sup>(2)</sup>	Storm Sewer	86th St	Lot 25, Blk 6	Tower Rd
	18"-48"	Storm Sewer	30' public SAS esmt Lot 6, Block 7	Vista Serena Ave	Temp Pond, Unit 5
	Per Design	Storm Sewer	Vista Lejos Dr	S end Lot 19, Blk 5	Vista Serena Ave
36"	Per/ Design <sup>(2)</sup>	Storm Sewer	Tower Rd	86th St	Tower Park/Pond
,	Per Design	Temp Floodwall	Tower Rd	86th St	W end Lot 6, Blk 7
	(2)	Acessment-Procedure	C for water,		

SAS, Transportation, and Storm

Engineer's Certification for private floodwall and private lots associated with stockpile removal and filling of Pond #1 for release of SIA and financial guarantees. Financial guaranty is not required for this item.

DRB Case No. 97-202
DRC Project No. 7/29/97
Prelim. Plat Approved
Prelim. Plat Expires

#### UNIT 5

Size	Type Improvement	Location	From	To
	TRANSPORTATION			
24' FF	Res Pvmt Sides C & G 4' Sdwk (both sides) <sup>(3)</sup>	Vista Chamisa Rd	Vista Lejos Rd	E Prop line
4' N/A	Sidewalk (E side)(3) Res. Street Lights Per DP, WATER	Vista Lejos Dr M	Lot 11, Blk 8	Vista Serena Ave
8"	Waterline	Vista Chamisa Ave	Vista Lejos Dr	E Prop line
	STORM DRAINAGE			
Per Design	Completion of Storm Sewer	30' Public SAS esmt Lot 6, Blk 7	Vista Serena Ave	Tower Rd
Per Design	Public Drainage Easement mus be vacated by separate action		PDE on all of Unit 5	

Engineer's Certification for privae Grading and Drainage per DPM as shown on the Grading Plan for Release of SIA and Financial Guarantees. Financial Guarantee is not required for this item. (Unit 5)

DRB Case No	97-202
DRC Project No.	
8-5-97 Date Submitted	7/29/97
Prelim. Plat Approved	
Prelim. Plat Expires	

Stormdrain to include manholes, inlets, riprap and outfall.

Water infrastructure to include valves, fittings, valveboxes and fire hydrants.

Sanitary sewer to include manholes and service connections.

- Eucariz Ave is to have a widened section (36' FF min) for the first 150' east of 86th Street with a 100' transition to the normal 32' section. Completion of ½ section is minimum 24' width measured from south face of curb to north edge of pavement, except as may be necessary to temporarily transition to match existing pavement (per design).
- The SAD 222 infrastructure will have two financial guarantees as follows: A Procedure "C" (cash-in-lieu) to the SAD in accordance with assessments to be determined by the SAD engineer, that will be refundable to the developer if the SAD fails to construct the improvements. The second guarantee will be a deferred Procedure "B" agreement to be used in the event SAD 222 resolution #5 is not approved. In the event SAD is approved as evidenced by resolution #5, the Procedure "B" agreement with related financial guarantee will be released. Notwithstanding the foregoing all SAD improvements must be constructed and accepted by the City by the construction completion deadline, unless extended by DRB approval. These provisions are applicable to the individual line items in the infrastructure list that are marked with footnote #2.
- (3) Interior sidewalk construction is deferred.
- (4) Standard curb and gutter may be used instead of roll curb and gutter as necessary for drainage purposes.

Prepared By: James &	Bughes		
Print Name:James D. Hughes, I	PE /		
Firm: Mark Goodwin & Asso	ciates, PA		
Transportation Dev.	<b>S-11-9</b> Date	oard Member Approvals  Utility Dev	8 11/97 Date
Parks & General Service (	8-11-97 Date 8/11/97 Date	Engineer/AMAFCA	<i>B-11-97</i> Date

ORIGINAL WAS signed B. 5-97

Rev 2-24-98

DRB Case No. 97

RC Project No.

Prelim. Plat Approved 8/5/9

Prelim. Plat Expires 8/20/98

Figure 12 EXHIBIT "A"

To Subdivision Improvements Agreement

DEVELOPMENT REVIEW BOARD (DRB) REQUIRED INFRASTRUCTURE LISTING

for Vista Sandia Subdivision

Following is a summary of Public/Private Infrastructure required to be constructed or financially guaranteed to be constructed for the above development. This summary is not necessarily a complete listing. During the design process, if the City determines that appurtenant items have not been included in the summary, those items will be included in the listing and related financial guarantee, if the items normally are the Subdivider responsibility. In addition, any unforseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility are the responsibility of the Subdivider and will be included in the financial guarantee provided to the City.

Size	Type Improvement	Location	From	<u>To</u>
	TRANSPORTATION			
24' FE <sup>(1)</sup>	Res Pvmt Std C & G 6' Sdwk (S side)	Eucariz Ave	86th St	E Prop line
24' FF <sup>(2)</sup>	Collector Pvmt Std C & G 6' Sdwk (E side)	86th St	Eucariz Ave	Vista Real Rd
36' FF	Res Pvmt Std C & G 4' Sdwlk (both sides) <sup>(3)</sup>	Vista Real Rd	86th St	Vista Luna Dr
28' FF	Res Pvmt Roll C & G <sup>(4)</sup> 4' Sdwk (W side) <sup>(3)</sup>	Vista Luna Dr	Vista Real Rd	Vista Estrella Rd
	4' Sdwk (E side)(3)	Vista Luna Dr	S end Lot 1, Blk 2	Vista Estrella Rd
28' FF	Res Pvmt Roll C & G <sup>(4)</sup> 4' Sdwk (both sides) <sup>(3)</sup>	Vista Lejos Dr	Vista Estrella Rd	Lot 6, Blk 8
32' FF	Res Pvmt Std C & G 4' Sdwk (both sides) <sup>(3)</sup>	82nd	Vista Estrella Rd	Eucariz Ave

DRB Case No	97-202
DRC Project No.	
Date Submitted	7/29/97
Prelim. Plat Approved	
Prelim. Plat Expires	

Size	Type Improvement	Location	From	<u>To</u>
28' FF	Res Pvmt Roll C & G <sup>(4)</sup>	Vista Estrella Rd	Vista Luna Dr	Vista Lejos Dr
	4' Sdwk (both sides)(3)			
N/A	Res. Street Lights Per L	DPM.		
11/77	WATER	· · · · · · · · · · · · · · · · · · ·		# (#)
12"	Waterline	Eugariz Ava	86th St	Lot 17, Blk 1
12"	Waterline	Eucariz Ave	Lot 1, Blk 8	E Prop line
8"	Waterline	Vista Real Rd	86th St	Vista Luna Dr
6"	Waterline	Vista Luna Dr	Vista Real Rd	Vista Estrella Rd
6"	Waterline	Vista Estrella Rd	Vista Luna Dr	82nd St
8"	Waterline	Vista Estrella Rd	82nd St	Vista Lejos Dr
8"	Waterline	Vista Lejos Dr	Vista Estrella Rd	Lot 7, Blk 8
8"	Waterline	82nd St	Vista Estrella Rd	Eucariz Ave
	SANITARY SEWER			\$
<u>01</u>	- Sanitary Sewer	Eucoriz Ave	96th St	· Lot 17 DU-1
8"	Sanitary Sewer	Eucariz Ave	Lot 1, Blk 8	E Prop line
8 11(2)	Sanitary Sewer	86th St	Eucariz Ave	Vista Real Rd
8"	Sanitary Sewer	Vista Luna Dr	Lot 1, Blk 1	Vista Estrella Rd
8"	Sanitary Sewer	Vista Estrella Rd	Vista Luna Dr	82nd St
10"	Sanitary Sewer	Vista Estrella Rd	82nd St	Vista Lejos Dr
10"	Sanitary Sewer	Vista Lejos Dr	Vista Estrella Rd	Vista Serena Ave
10"	Sanitary Sewer	30' public SAS Esmt	Vista Serena Ave	Tower Rd
. •	camear, conc.	Lot 6, Blk 7	viola dolona //vo	10001110
		200 0, 21k ,		
	STORM DRAIN			
Per	Temp Private	Public Drainage Easeme	ent	
Design	Retention Pond	on all of Unit 5		
Per	Temp Private	Public Drainage Easeme	ent	
Design	Retention Pond	on Lots 6-10, Bik 1		
mar 1	Starra Carran(2)	004 04	5	W. B. 151
Design	Storm Sewer <sup>(2)</sup>	86th St	Eucariz Ave	Vista Real Rd

Engineer's Certification for Private Grading and Drainage per DPM as shown on the Grading Plan for Release of SIA and Financial Guarantees. Financial Guarantee is not required for this item. (Units 1-4).

(2) Acessment - Procedure C for Water, SAS, Transportation and Storm

DRB Case No.	97-202
DRC Project No.	
Date Submitted	<del>-7/29/97</del>
Prelim. Plat Approved	
Prelim. Plat Expires	

Size	Type Improvement	Location	From	<u>To</u>
	TRANSPORTATION			
28' FF	Res Pvmt Roll C & G <sup>(4)</sup> 4' Sdwk (both sides) <sup>(3)</sup>	Vista Clara Rd	Vista Luna Dr	Vista Lejos Dr
28' FF	Res Pvmt Roll C & G <sup>(4)</sup> 4' Sdwk (W side) <sup>(3)</sup>	Vista Lejos Dr	N end Lot 20, Blk 2	S end Lot 1, Blk 3
u u	4' Sdwk (E side) 4' Sdwk (E side)	Vista Lejos Dr Vista Luna Dr	Lot 8, Blk 8 N end Lot 3, Blk 2	Lot 27, Blk 8 S end Lot 2, Blk 4
24' FF	Res Pvmt Roll C & G <sup>(4)</sup>	Vista Viva Dr	Vista Clara Rd	S end Lot 1, Blk 4
N/A	4' Sdwk (both sides) Res Street Lights Per DF. WATER	9M.		
6" 8"	Waterline Waterline	Vista Clara Rd Vista Lejos Dr	Vista Luna Dr Lot <b>X</b> , Blk 8	Vista Lejos Dr Lot X Blk 8
0	SANITARY SEWER	VISTA LEJOS DI	7	LOT DIK 8
8"	Sanitary Sewer	Vista Clara Rd	Lot K Bik 4	Vista Lejos Dr
			10	

DRB Case No.	97-202
DRC Project No.	
Date Submitted	<del>-7/29/97</del> -
Prelim. Plat Approved	
Prelim. Plat Expires	

Size	Type Improvement	Location	From	<u>To</u>
	TRANSPORTATION		2	27
24' FF <sup>(2)</sup>	Collector Pvmt Std C & G 6' Sdwk (E side)	86th St	Vista Real Rd	Lot X, Blk 6
28' FF	Res Pvmt Roll C & G 4' Sdwk (both sides) <sup>(3)</sup>	Vista Luna Dr	Vista Real Rd	Lot 36, Blk 6
	4' Sdwk (E side)(3)	Vista Luna Dr	Vista Chamisa Rd	S end Lot 1, Blk 5
28' FF	Res Pvmt Roll C & G <sup>(4)</sup> 4' Sdwk (both sides) <sup>(3)</sup>	Vista Chamisa Rd	Vista Luna Rd	Vista Lejos Dr
28' FF	Res Pvmt Roll C & G <sup>(4)</sup> 4' Sdwk (W side) <sup>(3)</sup>	Vista Lejos Dr	5 and Lot 1 Blk3	S end Lot K, Blk 5
24' FF	Res Pvmt Roll C & G <sup>(4)</sup> B. 1.5. des 4' Sdwk (W side) (3)	Vista Viva Dr	N end Lot K, Blk 4	Vişta Voita Chamisa Rd
NA	Res Street Lights Per DPI WATER	4		37
6" 6" 8"	Waterline Waterline Waterline	Vista Luna Dr Vista Chamisa Rd Vista Lejos Dr	Vista Real Rd Vista Luna Dr Let 11, Blk 9 S. End Lot 1 Blk 3	Lot , Bik 6 Vista Lejos Dr S end Lot , Bik 5
	SANITARY SEWER		29	27
8" <sup>(2)</sup> 8" 8"	Sanitary Sewer Sanitary Sewer Sanitary Sewer	86th St Vista Luna Dr Vista Chamisa Rd	Vista Real Rd Lot X, Blk 6 Vista Luna Dr	Lot 3, Blk 6 Vista Chamisa Rd Vista Lejos Dr
	STORM DRAINAGE			
18"-30"	Storm Sewer	Vista Lejos Dr	Lot 18, Blk 3	S end Lot 2, Blk 5
Per Design <sup>(2)</sup>	Storm Sewer	86th St	Vista Real Rd	Lot 25, Blk 6
(2)	Acessment Procedure C for Water, SAS, Transp and Storm	portation, 4 of 8		

DRB Case No	97-202
DRC Project No.	
Date Submitted	<del>-7/29/97</del> -
Prelim. Plat Approved	
Prelim. Plat Expires	

Size	Type Improvement	Location	From	<u>To</u>
	TRANSPORTATION	•	2	*
		4	26	Tarres Dd
24' FF(2)	Collector Pvmt Std C & G	86th St	Lot 💢, Blk 6	Tower Rd
	6' Sdwk (E side)	(6)		1 - 000
				East Property Line
29' FF(2)	Art Pvmt	Tower Rd	86th St	E end Lot 6/ Blk 7
(Motch SAD -222)	Std C& G 6' Sdwk (E side)			
20-7	Median Curb		26	
28' FF	Res Pvmt	Vista Luna Dr	Lot 💥, Blk 6 ·	Vista Serena Ave
	Roll C & G			
	4' Sdwk (W side)(3)	6)	42	
	4' Sdwk (E side)(3)	Vista Luna Dr	N end Lot 💥, Blk 5	Vista Serena Ave
		8 (8)		
28' FF	Res Pvmt	Vista Şerena Ave	Vista Luna Dr	Vista Lejos Dr
	Roll C & G 4' Sdwk (both sides) (3)			
	- Odvik (both sides)			
32' FF	Res Pvmt	82nd St	Vista Serena Ave	Tower Rd
	Std C & G			
	4' Sdwk (both sides)(3)			
28' FF	Res Pvmt	Vista Lejos Dr	N Prop line	Vista Serena Ave
	Roll C & G <sup>(4)</sup>		Lot 18, Blk 3	
	4' Sdwk (W side)(3)  Res Street Lights  WATER	P. DPM		
N/A	WATER	1640111		
			26	
8"(2)	Waterline	Tower Rd	86th St	E end Lot 6, Blk 7
6"	Waterline	Vista Luna Dr Vista Serena Ave	Lot 34, Blk 6 Vista Luna Dr	Vista Serena Ave Vista Lejos Dr
6" 6"	Waterline Waterline	Vista Lejos Dr	N. Prop line	Vista Serena Ave
•		V.000 20,000 2.	Lot 18, Blk 3	12
8"	Waterline	82nd St	Vista Serena Ave	Tower Rd
	SANITARY SEWER		21 26	
8"(2)	Sanitary Sewer	86th St	Lot X Bik 6	Tower Rd
8"	Sanitary Sewer	Vista Luna Dr	Lot K Blk 6	Vista Serena Ave
8"	Sanitary Sewer	Vista Serena Ave	Vista Luna Dr	Vista Lejos Dr

DRB Case No. 97-202
DRC Project No.
Date Submitted 7/29/97
Prelim. Plat Approved
Prelim. Plat Expires

	Size	Type Improvement	Location	From	<u>To</u>
		STORM DRAINAGE		27	
)	Pet Design <sup>(2)</sup>	Storm Sewer	86th St	Lot X Blk 6	Tower Rd
	18"-48"	Storm Sewer	30' public SAS esmt Lot 6, Block 7	Vista Serena Ave	Temp Pond, Unit 5
	Per Design	Storm Sewer	Vista Lejos Dr	S end Lot 19, Blk 5	Vista Serena Ave
. 41	Per / Design(2)	Storm Sewer	Tower Rd	86th St	Tower Park/Pond
	Per Design	Temp Floodwall	Tower Rd	86th St	W end Lot 6, Blk 7
	(2)	Acessment-Procedure	tor water,	(6) 3	

SAS, Trans portation, and Storm
Engineer's Certification for private floodwall and private lots associated with stockpile removal and filling of Pond #1 for release of SIA and financial guarantees. Financial guaranty is not required for this item.

DRB Case No. 97-202
DRC Project No.
Date Submitted 7/29/97
Prelim. Plat Approved
Prelim. Plat Expires

#### UNIT 5

Size	Type Improvement	Location	From	To
	TRANSPORTATION			
24' FF	Res Pvmt Sides C & G 4' Sdwk (both sides) <sup>(3)</sup>	Vista Chamisa Rd	Vista Lejos Rd	E Prop line
4' NA	Sidewalk (E side)(3) Res. Street Lights Per DPI WATER	Vista Lejos Dr Y	Lot X, Bik 8	Vista Serena Ave
8"	Waterline	Vista Chamisa Ave	Vista Lejos Dr	E Prop line
	STORM DRAINAGE			
Per Design	Completion of Storm Sewer	30' Public SAS esmt Lot 6, Blk 7	Vista Serena Ave	Tower Rd
Per Design	Public Drainage Easement mus be vacated by separate action	t	PDE on all of Unit 5	

Engineer's Certification for privae Grading and Drainage per DPM as shown on the Grading Plan for Release of SIA and Financial Guarantees. Financial Guarantee is not required for this item. (Unit 5)

DRB Case No	97-202
DRC Project No.	
8-5-97 Date Submitted	7/29/97
Prelim. Plat Approved	
Prelim. Plat Expires	

Stormdrain to include manholes, inlets, riprap and outfall.

Water infrastructure to include valves, fittings, valveboxes and fire hydrants.

Sanitary sewer to include manholes and service connections.

- Eucariz Ave is to have a widened section (36' FF min) for the first 150' east of 86th Street with a 100' transition to the normal 32' section. Completion of ½ section is minimum 24' width measured from south face of curb to north edge of pavement, except as may be necessary to temporarily transition to match existing pavement (per design).
- The SAD 222 infrastructure will have two financial guarantees as follows: A Procedure "C" (cash-in-lieu) to the SAD in accordance with assessments to be determined by the SAD engineer, that will be refundable to the developer if the SAD fails to construct the improvements. The second guarantee will be a deferred Procedure "B" agreement to be used in the event SAD 222 resolution #5 is not approved. In the event SAD is approved as evidenced by resolution #5, the Procedure "B" agreement with related financial guarantee will be released. Notwithstanding the foregoing all SAD improvements must be constructed and accepted by the City by the construction completion deadline, unless extended by DRB approval. These provisions are applicable to the individual line items in the infrastructure list that are marked with footnote #2.
- (3) Interior sidewalk construction is deferred.
- Standard curb and gutter may be used instead of roll curb and gutter as necessary for drainage purposes.

Bugher	8
E	
ciates, PA	
S-11-97  Date  Utility Dev  S-11-97  Date  Engineer/AM	- Calone 8-11-97
	8-11-97 Sum

## facsimile TRANSMITTAL

to:

Skip Hines

fax #:

(505) 352-0902

re:

Vista Sandia Subdivision

date:

August 14, 1997

pages:

9, including this cover sheet.

From the desk of...

James D. Hughes, PE Senior Engineer Mark Goodwin & Associates, PA P.O. Box 90606 Albuquerque, NM 87199

> (505) 828-2200 Fax: (505) 797-9539