

Current DRC  
Project Number: \_\_\_\_\_

FIGURE 12

Date Submitted: April 16, 2025  
Date Site Plan Approved: \_\_\_\_\_  
Date Preliminary Plat Approved: \_\_\_\_\_  
Date Preliminary Plat Expires: \_\_\_\_\_  
DFT Project No.: PR-2020-004098  
DFT Application No.: SI-2024-01284

**INFRASTRUCTURE LIST**  
(Rev. 2-16-18)  
**EXHIBIT "A"**  
**TO SUBDIVISION IMPROVEMENTS AGREEMENT**  
**DEVELOPMENT HEARING OFFICER (DHO) REQUIRED INFRASTRUCTURE LIST**

**335 WOODWARD**  
**PROPOSED NAME OF PLAT**

**Lots 17, 18, 19, 20 & 21, Block A, SOUTH BROADWAY ACRES, and Tracts 64-A-1-B & 64-A-1-A-4 M.R.G.C.D. Map No. 44, Section 32, T.10N., R.3E., N.M.P.M., City of Albuquerque, Bernalillo County, New Mexico**

**EXISTING LEGAL DESCRIPTION PRIOR TO PLATTING ACTION**









Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance and close out by the City.

Financially Guaranteed DRC #	Constructed Under DRC #	Size	Type of Improvement	Location	From	To	Construction Certification		
							Private		City Cnst Engineer
							Inspector	P.E.	
		<u>Roadway</u>							
		half street section	Collector paving, curb and gutter, streetlights & 6' wide sidewalk	East half of 86th Street SW	South end of Frontage	North end of Frontage	/	/	/
		half street section	6' wide sidewalk, streetlights, & collector paving for a 6' wide bike lane	South half of Bridge Blvd SW	West end of Frontage	East end of Frontage	/	/	/
		20'	20' wide Base course emergency vehicle access	Bridge Blvd SW	210 LF south of the NW property corner		/	/	/
		<u>Sewer</u>							
		8"	700 LF of 8" sanitary sewer main including manholes	Internal to public water and sewer easement	South end of Property	North end of Property	/	/	/
		8"	900 LF of 8" sanitary sewer main including manholes	Bridge Blvd	180' east of the intersection of 86th St and Bridge Blvd	Intersection of 82nd St and Bridge Blvd	/	/	/
		8"	200 LF of 8" sanitary sewer main including manholes	82nd Street	Intersection of 82nd St and Bridge Blvd	180' south of the intersection of 82nd St and Bridge Blvd			
		<u>Water</u>							
		8"	900 LF of 8" water main, including fittings, restraints, hydrants, and appurtenances	Internal to public water and sewer easement	North end of Property	South end of Property	/	/	/
		8"	200 LF of 8" water main, including fittings, restraints, hydrants, and appurtenances	Internal to public water and sewer easement	Site Entrance on Bridge Blvd	150LF into the Property	/	/	/

# NOTES

If the site is located in a floodplain, then the financial guarantee will not be released until the LOMR is approved by FEMA.  
Street lights per City requirements.

- 1 The onsite roads and detention pond are privately owned and maintained by the HOA.
- 2
- 3

AGENT / OWNER	DEVELOPMENT FACILITATION TEAM APPROVALS	
<b>John Stapleton, PE</b> NAME (print)	 Apr 25, 2025 PLANNING - date	 Apr 25, 2025 PARKS & RECREATION - date
<b>Community Design Solutions</b> FIRM	 Apr 25, 2025 TRANSPORTATION DEVELOPMENT - date	 AMAFCA - date
 SIGNATURE - date	 May 9, 2025 UTILITY DEVELOPMENT - date	 Apr 25, 2025 CODE ENFORCEMENT - date
	 Apr 27, 2025 CITY ENGINEER - date	 Apr 25, 2025 HYDROLOGY - date

DESIGN REVIEW COMMITTEE REVISIONS				
REVISION	DATE	DRC CHAIR	USER DEPARTMENT	AGENT /OWNER












# Draft Infrastructure List PR-2020-004098

Final Audit Report

2025-05-09

Created:	2025-04-25
By:	Jacob Boylan (jboylan@cabq.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAAwb_byIH5fkCT8O3RFpSTIC7MYmHqFrpM

## "Draft Infrastructure List PR-2020-004098" History

-  Document created by Jacob Boylan (jboylan@cabq.gov)  
2025-04-25 - 8:18:36 PM GMT
-  Document emailed to Tiequan Chen (tchen@cabq.gov) for signature  
2025-04-25 - 8:20:41 PM GMT
-  Document emailed to Ernest Armijo (earmijo@cabq.gov) for signature  
2025-04-25 - 8:20:41 PM GMT
-  Document emailed to David Gutierrez (dggutierrez@abcwua.org) for signature  
2025-04-25 - 8:20:42 PM GMT
-  Document emailed to Whitney Phelan (wphelan@cabq.gov) for signature  
2025-04-25 - 8:20:42 PM GMT
-  Document emailed to Jeff Palmer (jppalmer@cabq.gov) for signature  
2025-04-25 - 8:20:42 PM GMT
-  Document emailed to Shahab Biazar (sbiazar@cabq.gov) for signature  
2025-04-25 - 8:20:42 PM GMT
-  Document emailed to Jay Rodenbeck (jrodenbeck@cabq.gov) for signature  
2025-04-25 - 8:20:43 PM GMT
-  Email viewed by Jeff Palmer (jppalmer@cabq.gov)  
2025-04-25 - 8:20:58 PM GMT
-  Document e-signed by Jeff Palmer (jppalmer@cabq.gov)  
Signature Date: 2025-04-25 - 8:21:08 PM GMT - Time Source: server
-  Email viewed by Ernest Armijo (earmijo@cabq.gov)  
2025-04-25 - 8:29:34 PM GMT



**Adobe Acrobat Sign**

 Email viewed by David Gutierrez (dggutierrez@abcwua.org)

2025-04-25 - 8:30:05 PM GMT

 Email viewed by Jay Rodenbeck (jrodenbeck@cabq.gov)

2025-04-25 - 8:30:18 PM GMT

 Document e-signed by Ernest Armijo (earmijo@cabq.gov)

Signature Date: 2025-04-25 - 8:30:27 PM GMT - Time Source: server

 Document e-signed by Jay Rodenbeck (jrodenbeck@cabq.gov)

Signature Date: 2025-04-25 - 8:30:40 PM GMT - Time Source: server

 Email viewed by Tiequan Chen (tchen@cabq.gov)

2025-04-25 - 8:32:26 PM GMT

 Document e-signed by Tiequan Chen (tchen@cabq.gov)


Signature Date: 2025-04-25 - 8:33:01 PM GMT - Time Source: server

 Email viewed by Whitney Phelan (wphelan@cabq.gov)


2025-04-25 - 8:56:04 PM GMT

 Document e-signed by Whitney Phelan (wphelan@cabq.gov)

Signature Date: 2025-04-25 - 8:56:37 PM GMT - Time Source: server

 Email viewed by Shahab Biazar (sbiazar@cabq.gov)

2025-04-27 - 8:35:20 PM GMT

 Document e-signed by Shahab Biazar (sbiazar@cabq.gov)

Signature Date: 2025-04-27 - 8:35:33 PM GMT - Time Source: server

 Email viewed by David Gutierrez (dggutierrez@abcwua.org)

2025-04-27 - 10:39:55 PM GMT

 Email viewed by David Gutierrez (dggutierrez@abcwua.org)

2025-04-30 - 6:34:29 AM GMT

 Email viewed by David Gutierrez (dggutierrez@abcwua.org)

2025-05-08 - 6:13:56 AM GMT

 Document e-signed by David Gutierrez (dggutierrez@abcwua.org)

Signature Date: 2025-05-09 - 8:49:22 PM GMT - Time Source: server

 Agreement completed.

2025-05-09 - 8:49:22 PM GMT