Current DRC	
Project No.	

## Figure 12

Date Submitted: Date Site Plan Approved:

Date Preliminary Plat Approved: 10/29/2025 

### INFRASTRUCTURE LIST

EXHIBIT "A"

TO SUBDIVISION IMPROVEMENTS AGREEMENT

DEVELOPMENT FACILITATION TEAM (DFT.) REQUIRED INFRASTRUCTURE LIST

8901 Modesto Ave NE					
(Lot 20, Block 17, Tract 1, Unit 3 North Albuquerque Acres)					

SIA Sequence #	COA DRC Project #	Size	Type of Improvement	Location	From	То	Private Inspector	City Inspector	City Cnst Engineer
		PUBLIC ROADWA	Y IMPROVEMENTS						
		5' Wide	PCC Sidewalk on North Side	Modesto Ave NE	West Bndry Lot 20	East Bndry Lot 20			
			Standard Curb & Gutter on North Side	Modesto Ave NE	West Bndry Lot 20	East Bndry Lot 20			
		12" Wide	ACC Pavement along lip of gutter on North Side	Modesto Ave NE	West Bndry Lot 20	East Bndry Lot 20			
	AGENT/OWNER	<u> </u>	DEVELOPMENT FACILICATION TEA	AM APPROVALS					
	BRUCE STIDWORTHY	<b>′</b>	Jay Rodenbeck		11/03/2025	Whitney Phelan (Nov 3, 2025 09:	16:38 MST)	11/0	03/2025
PREPARED BY: PRI	NT NAME		PLANNING		DATE	PARKS & RECREATION			DATE
FIRM:	HANNAN HUSTON IN	IC.	Ernest Ormijo TRANSPORTATION DEVELOPMENT		11/03/2025	AMAFCA			DATE
France	Stalent	leg	Die Gul		11/05/2025	Jeff Pakner (Nov 3, 2025 09:22:4)	0 MST)	11/0	03/2025
SIĞNATURE  MAXIMUM TIME ALLI IMPROVEMENTS WI	OW TO CONSTRUCT	ISION	UTILITY DEVELOPMENT		11/05/2025	CODE ENFORCEMENT	cha	11/0	)3/2025
			CITY ENGINEER		DATE	HYDROLOGY			DATE
DESIGN REVIEW COMM	IITTEE REVISIONS								
REVIS	ION	DATE	DRC CHAIR		USER DEPARTMENT			AGENT/OWNER	₹

# PR-2023-009496\_PLT-2025-00054\_IL

Final Audit Report 2025-11-05

Created: 2025-11-03

By: Jacob Boylan (jboylan@cabq.gov)

Status: Signed

Transaction ID: CBJCHBCAABAAqsFDTUA7s8kj7fpbfPPqTj-cbLr-avky

## "PR-2023-009496\_PLT-2025-00054\_IL" History

- Document created by Jacob Boylan (jboylan@cabq.gov) 2025-11-03 4:12:24 PM GMT
- Document emailed to Tiequan Chen (tchen@cabq.gov) for signature 2025-11-03 4:12:29 PM GMT
- Document emailed to Ernest Armijo (earmijo@cabq.gov) for signature 2025-11-03 4:12:29 PM GMT
- Document emailed to Whitney Phelan (wphelan@cabq.gov) for signature 2025-11-03 4:12:29 PM GMT
- Document emailed to Jeff Palmer (jppalmer@cabq.gov) for signature 2025-11-03 4:12:30 PM GMT
- Document emailed to David Gutierrez (dggutierrez@abcwua.org) for signature 2025-11-03 4:12:30 PM GMT
- Document emailed to Jay Rodenbeck (jrodenbeck@cabq.gov) for signature 2025-11-03 4:12:30 PM GMT
- Document emailed to Shahab Biazar (sbiazar@cabq.gov) for signature 2025-11-03 4:12:30 PM GMT
- Email viewed by Jay Rodenbeck (jrodenbeck@cabq.gov) 2025-11-03 4:13:21 PM GMT
- Document e-signed by Jay Rodenbeck (jrodenbeck@cabq.gov)
  Signature Date: 2025-11-03 4:13:37 PM GMT Time Source: server
- Email viewed by Whitney Phelan (wphelan@cabq.gov) 2025-11-03 4:16:07 PM GMT



- Document e-signed by Whitney Phelan (wphelan@cabq.gov)
  Signature Date: 2025-11-03 4:16:38 PM GMT Time Source: server
- Email viewed by Ernest Armijo (earmijo@cabq.gov) 2025-11-03 4:20:58 PM GMT
- Document e-signed by Ernest Armijo (earmijo@cabq.gov)
  Signature Date: 2025-11-03 4:21:23 PM GMT Time Source: server
- Email viewed by Shahab Biazar (sbiazar@cabq.gov) 2025-11-03 4:22:27 PM GMT
- Email viewed by Jeff Palmer (jppalmer@cabq.gov) 2025-11-03 4:22:32 PM GMT
- Document e-signed by Jeff Palmer (jppalmer@cabq.gov)
  Signature Date: 2025-11-03 4:22:40 PM GMT Time Source: server
- Email viewed by Tiequan Chen (tchen@cabq.gov) 2025-11-03 5:31:35 PM GMT
- Document e-signed by Tiequan Chen (tchen@cabq.gov)
  Signature Date: 2025-11-03 5:32:00 PM GMT Time Source: server
- Document e-signed by David Gutierrez (dggutierrez@abcwua.org)
  Signature Date: 2025-11-05 5:29:00 PM GMT Time Source: server
- Email viewed by Shahab Biazar (sbiazar@cabq.gov) 2025-11-05 11:33:01 PM GMT
- Document e-signed by Shahab Biazar (sbiazar@cabq.gov)
  Signature Date: 2025-11-05 11:33:17 PM GMT Time Source: server
- Agreement completed.
   2025-11-05 11:33:17 PM GMT