



LOCATION MAP

ZONE ATLAS K-2

All work detailed on these plans to be performed under contract shall, except as otherwise specified, be provided for hereon, be constructed in accordance with the City of Albuquerque Interim Standard Specifications for Construction 1985.

- Two (2) working days prior to any excavation, the contractor must contact Line Locating Service at 765-1234, for location of existing utilities.
- Prior to construction, the contractor shall locate and verify the horizontal and vertical location of all obstructions. Should a conflict exist, the contractor shall notify the engineer or surveyor that the conflict can be resolved with minimum amount of delay.

All utilities and utility service lines shall be installed prior to paving.

Backfill compaction shall be according to street use.

- Tack coat requirements shall be determined by the City Engineer.
- Sidewalks and wheelchair ramps within the return shall be constructed wherever a new return is constructed.
- If curb is depressed for a driveway or a handicap ramp, the driveway or ramp shall be constructed prior to acceptance of the curb and gutter.
- All storm drainage facilities shall be completed prior to final acceptance.

Exact Location Of SAS And Water Service Lines To Be Verified In The Field.

1' Minimum Separation Between Waterlines

Build Wheelchair Ramp Access To City St. Dwg. P-17.R

And Replace Sidewalk As Per Plans

Contractor Shall Notify Water 823.4200, 48 Hrs. Before 1" Line Const Begins To Align Appropriate Personnel Of City Near The Well Collector And Drain Line.

8" PVC Waterline May Be Installed To A Maximum Of 9' Per 2' Length To Achieve Current

ERQUE DEPARTMENT VISION		
ONS ON LOMAS BLVD. NE MUNICIPAL ADD. NO. 2.		
ROVALS	ENGINEER	DATE
Waste	<i>[Signature]</i>	5/11/85
	<i>[Signature]</i>	6/1/86
	<i>[Signature]</i>	11/86
0	SHEET	OF

Quinn Kelly 7/8/86

CITY OF ALBUQUERQUE MUNICIPAL DEVELOPMENT DEPARTMENT ENGINEERING DIVISION	
TITLE:	WATER EXTENSIONS ON LOMAS BLVD. NE TO SERVE TRACT 2, LOT B, MUNICIPAL ADD. NO. 2.

APPROVALS	ENGINEER	DATE	APPROVALS	ENGINEER	DATE
City Engineer	<i>[Signature]</i>	6/12/80	Liquid Waste	<i>[Signature]</i>	5/11/85
A C E - Design	<i>[Signature]</i>	6/14/82	Traffic	<i>[Signature]</i>	6/1/86
A C E - Hydrology	<i>[Signature]</i>	JJ	Water	<i>[Signature]</i>	11/1/85

DRAWING NO.	2738	MAP NO.	K-20	SHEET	1	OF	1
-------------	------	---------	------	-------	---	----	---