



LOCATION MAP E-14







DROP INLET FASTENING TO

NOTE TO CONTRACTOR

THE ONLY KNOWN U.G. UTILITIES IN THIS EASEMENT ARE SERVICE LINES OF SEWER, WATER & GAS TO D. U. ON LOT 65A2B6. CHECK WITH OWNER AND UTILITY COMPANIES PRIOR TO TRENCHING .





GENERAL NOTES: 1. ALL WORK DETAILED ON THESE PLANS TO BE PERFORMED UNDER CONTRACT SHALL. EXCEPT AS OTHERWISE STATED OR PRO-VIDED FOR HEREON, BE CONSTRUCTED IN ACCORDANCE WITH THE NEW MEXICO STANDARD SPECIFICATIONS FOR PUBLIC WORKS CONSTRUCTION - 1986 EDITION (REFERRED TO HEREIN AS THE STANDARD SPECIFICATIONS). AS AMMENDED WUPDATE 2. TWO (2) WORKING DAYS PRIOR TO ANY EXCAVATION, CONTRACTOR MUST CONTACT "NEW MEXICO ONE CALL SYSTEM", 260-1990, FOR LOCATION OF UTILITIES. 3. PRIOR TO CONSTRUCTION THE CONTRACTOR SHALL EXCAVATE AND VERIFY THE HORI-ZONTAL AND VERTICAL LOCATIONS OF ALL OBSTRUCTIONS. SHOULD A CONFLICT EXIST. THE CONTRACTOR SHALL NOTIFY THE ENGINEER OR SURVEYOR SO THAT THE CONFLICT CAN BE RESOLVED WITH MINIMUM AMOUNT OF DELAY. 4. ALL UTILITIES AND UTILITY SERVICE LINES SHALL BE INSTALLED PRIOR TO PAVING. CONTACT WATER SYSTEMS DIVISION (857-8238) 3 WORKING DAYS PRIOR TO NEEDING VALVES SHUT OFF OR TURNED ON. ONLY WATER SYSTEM PERSONNEL ARE TO OPERATE VALVES. 6. THREE (3) WORKING DAYS PRIOR TO BEGINNING CONSTRUCTION THE CONTRACT-OR SHALL SUBMIT TO THE CONSTRUCTION CO-ORDINATON DIVISION A DETAILED CONSTRUCTION SCHEDULE. TWO (2) WORKING DAYS PRIOR TO CONSTRUCT-ION THE CONTRACTOR SHALL OBTAIN A BARRICADING PERMIT FROM THE CON-STRUCTION CO-ORDINATION DIVISION. CONTRACTOR SHALL NOTIFY BARRICADE ENGINEER (768-2551) PRIOR TO OCCUPYING ÀN INTERSECTION. SEE SECTION 19 OF THE SPECIFICATIONS. ALL STREET STRIPING ALTERED OR DES-TROYED SHALL BE REPLACED IN KIND BY CONTRACTOR TO LOCATION AND IN KIND AS EXISTING OR AS INDICATED BY THIS PLAN SET. 26 4643 900194 APPROVAL OF AS BUILT DRAWINGS CHIEF CONSTRUCTION ENGINEER APPROVED FOR CONSTRUCTION

CITY OF ALBUQUERQUE MUNICIPAL DEVELOPMENT DEPARTMENT ENGINEERING DIVISION

WATER & SEWER SERVICE LANDS OF RAMBOW

D.R.C. Chairman B.J. South 5-20-93 WATER

Transportation WASTE

Hydrology Amount 5/2/93

4643.90

DATE APPROVALS

MAP NO. E-14

WASTE WATER

SHEET 1 OF

TITLE:

DRAWING