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NOTICE TO CONTRACTORS

1.ALL WORK DETAILED ON THESE PLANS TO BE  PERFORMED UNDER
CONTRACT SHALL, EXCEPT AS OTHERWISE STATED OR PROVIDED FOR
HEREON, BE CONSTRUCTED IN ACCORDANCE WITH THE CITY OF
ALBUQUERQUE STANDARD SPECIFICATIONS FOR PUBLIC WORKS
CONSTRUCTION, 1986 UPDATE # 8.

2.TWO WORKING DAYS PRIOR TO ANY EXCAVATION, THE CONTRACTOR MUST
CONTACT NEW MEXICO ONE CALL SYSTEM (811) FOR LOCATION OF EXISTIN
UTILITIES.

3.ANY WORK AFFECTING AN ARTERIAL ROADWAY REQUIRES 24-HOUR
CONSTRUCTION.

4.PRIOR TO CONSTRUCTION, THE CONTRACTOR SHALL EXCAVATE AND VERIFY
THE HORIZONTAL AND VERTICAL LOCATIONS OF ALL OBSTRUCTIONS.  SHOULD
A CONFLICT EXIST, THE CONTRACTOR SHALL NOTIFY THE ENGINEER OR
SURVEYER IMMEDIATELY SO THE CONFLICT CAN BE RESOLVED WITH A
MINIMUM AMOUNT OF DELAY.

5.SEVEN (7) WORKING DAYS PRIOR TO BEGINNING OF CONSTRUCTION, THE
CONTRACTOR SHALL SUBMIT TO CONSTRUCTION COORDINATION DIVISION A
DETAILED CONSTRUCTION SCHEDULE.  TWO (2) WORKING DAYS PRIOR TO
CONSTRUCTION, THE CONTRACTOR SHALL OBTAIN A BARRICADING PERMIT
FROM THE CONST. COORDINATION DIVISION.  CONTRACTOR SHALL NOTIFY
BARRICADE ENGINEER PRIOR TO OCCUPYING AN INTERSECTION.  REFER TO
STANDARD SPECIFICATIONS.

6.ALL STREET STRIPGIN ALTERED OR DETROYED SHALL BE REPLACED WITH
PLASTIC REFLECTORIZED PAVEMENT MARKINGS BY THE CONTRACTOR TO
LOCATION AS EXISTING OR AS INDICATED BY THIS PLAN SET.

7.CONTRACOT SHALL NOTIFY THE ENGINEER NOT LESS THAN SEVEN (7) DAYS
PRIOR TO STARTING WORK IN ORDER THAT THE ENGINEER MAY TAKE
NECESSARY MEASURES TO INSURE THE PRESERVATION OF SURVEY
MONUMENTS.  CONTRACTOR SHALL NOT DISTURB PERMANENT SURVEY
MONUMENTS WITHOUT THE CONSENT OF THE ENGINEER AND SHALL NOTIFY
THE ENGINEER AND BEAR THE EXPENSE OF REPLACING ANY THAT MAY BE
DISTRUBED WITHOUT PERMISSION.  REPLACEMENT SHALL BE ONDE ONLY BY
THE CITY SURVEYER.  WHEN A CHANCE IS MADE IN THE FINISHED ELEVATIONS
OF THE PAVEMENT OF ANY ROADWAY IN WHICH A PERMANENT SURVEY
MONUMENT IS LOCATED, CONTRACTOR SHALL, AT HIS OWN EXPENSE, ADJUST
THE MONUMENT COVER TO THE NEW GRADE UNLESS OTHEWISE SPECIFIED.
ANY PERMANENT SURVEY MONUMENT LOCATE WITHIN 50 FT. OF THIS
PROJECT THAT IS NOT SHOWN ON THE PLAN AND IS DESTROYED DURING
CONSTRUCTION WILL BE REPLACED AT THE CITY’S EXPENSE.

8.CONTRACTOR SHALL MAINTAIN A GRAFFITI-FREE WORK SITE.  CONTRACTOR
SHALL PROMPTLY REMOVE ANY AND ALL GRAFFITI FROM EQUIPMENT,
WHETHER PERMANENT OR TEMPORARY.

9.ALL UTILITY WORK SHALL BE CONSTRUCTED IN ACCORDNACE WITH NEW
MEXICO UTILITIES INC. SPECIFICATIONS FOR WATER AND WASTEWATER
FACILITIES (MOST RECENT REVISIONS).

10.THE CONTRACTOR SHALL COORDINATE WITH THE WATER AUTHORITY
SEVEN (7) DAYS IN ADVANCE OF PERFORMING WORK THAT WILL AFFECT THE
PUBLIC WATER OR SANITARY SEWER INFRASTRUCTURE.  WORK REQUIRING
SHUTOFF OF FACILITIES DESIGNATED AS METER PLAN FACILITIES MUST BE
COORDINATED WITH THE WATER AUTHORITY 14 DAYS IN ADVANCE OF
PERFORMING SUCH WORK.  ONLY WATER AUTHORITY CREWS ARE
AUTHORIZED TO OPERATE PUBLIC VALVES.  SHUTOFF REQUESTS MUST BE
MADE ONLINE AT
http://abcwua.org/content/view/463/729

11.ALL EXCAVATION, TRENCHING, AND SHORING ACTIVITIES MUST BE CARRIED
OUT IN ACCORDANCE WITH OSHA 29 CFR 1926.650 SUBPART P.

12.ELECTRONIC MARKER DEVICES (EMS) WILL BE PLACED ACCORDING TO
SECTION 170 OF THE COA STANDARD SPECIFICATIONS.

13.CONTRACTOR WILL BE RESPONSIBLE FOR PROVIDING AND MAINTAINING
ALL CONSTRUCTION SIGNING UNTIL PROJECT HAS BEEN ACCEPTED BY THE
COA.
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1 inch = 20 feet

Legend

û Existing Tree

; Existing Vault

4 Existing Manhole

Existing Asphalt Edge

! ! ! Centerline

Existing Concrete Edge

Existing Building Edge

Existing Concrete Footing

Existing Asphalt (To be removed)

Existing concrete footing 
to remain in place

Existing concrete footing
to remain in place

Existing concrete footing 
to remain in place

Existing concrete drivepad
to remain in place

Remove existing tree
Grind stump below surface
Do not excavate near building

Remove existing asphalt
Leave discovered footings in place
and establish to new grade

Remove abandoned vault 

Existing brick drivepad to 
remain in place 
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421 GOLD AVE SW

418 CENTRAL AVE SW

NOTES:
1.ALL EXISTING UTILITIES SHOWN WERE OBTAINED FROM
RESEARCH, AS-BUILTS, SURVEYS OR INFORMATION PROVIDED BY
OTHERS.  IT SHALL BE THE SOLE RESPONSIBILITY OF THE
CONTRACTOR TO CONDUCT ALL NECESSARY FIELD
INVESTIGATIONS PRIOR TO AND INCLUDING ANY EXCAVATION, TO
DETERMINE THE ACTUAL LOCATION OF UTILITIES AND OTHER
IMPROVEMENTS, PRIOR TO STARTING THE WORK.  ANY CHANGES
FROM THIS PLAN SHALL BE COORDINATED WITH AND APPROVED BY
THE ENGINEER.

2.CONTRACTOR SHALL NOT EXCAVATE NEAR EXISTING BUILDINGS
OR DISTURB EXISTING CONCRETE FOOTINGS.
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Legend

; Existing Vault

4 Existing Manhole

New Asphalt Edge

! ! ! Centerline

Existing Concrete Edge

Existing Building Edge

Existing Concrete Footing

Flare alley gutter end to to match 
back of drivepad elevation.

Approx. EL = 4954.61

Match grade at 
existing footing
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421 GOLD AVE SW

418 CENTRAL AVE SW

NOTES:
1. ALL EXISTING UTILITIES SHOWN WERE OBTAINED FROM
RESEARCH, AS-BUILTS, SURVEYS OR INFORMATION PROVIDED BY
OTHERS.  IT SHALL BE THE SOLE RESPONSIBILITY OF THE
CONTRACTOR TO CONDUCT ALL NECESSARY FIELD
INVESTIGATIONS PRIOR TO AND INCLUDING ANY EXCAVATION, TO
DETERMINE THE ACTUAL LOCATION OF UTILITIES AND OTHER
IMPROVEMENTS, PRIOR TO STARTING THE WORK.  ANY CHANGES
FROM THIS PLAN SHALL BE COORDINATED WITH AND APPROVED BY
THE ENGINEER.

2. ADJUST ALL UTILITY MANHOLES AND VAULTS TO GRADE
WHEREVER POSSIBLE.

Flare alley gutter at edge 
of existing drivepad.

Match existing flowline

APPROX. EL = Unknown

Existing brick sidewalk

Existing concrete sidewalk

Match grade at 
existing footing

Match grade at 
existing footing

Maintain positive flow
east and west of alley 
centerline

APPROX. EL = 4955.36

East Flowline

West Flowline

New Concrete Alley
Per COA Std Dwg 2411

New alley gutter 
Per COA Std Dwg 2415A

Approx. FL EL = 4954.20
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ALLEY GUTTER

FLARED ENDS

MATCH ASPHALT/CONCRETE 

TO EXISTING CONCRETE FOOTING 

WHERE APPLICABLE.
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Line

E24920
Line

E24920
Line

E24920
Line

E24920
Text Box
Construct Portland Cement Concrete Pavement per details on this sheet.




