ROINAL

EXHIBIT "A"

TO SUBDIVISION IMPROVEMENT AGREEMENT DEVELOPMENT REVIEW BOARD REQUIRED INFRASTRUCTURE LISTING (LEGAL DESCRIPTION OF SUBDIVISION)

Coronado Professional Plaza

(NAME and UNIT OF SUBDIVISION)

PROJECT No. DRB Case No.	1000196	
DRC Project Number:		
Prelim. Plat Approved:		
Prelim. Plat Expires:		
Site Plan Approved:	you execuse of DAB du	ur
Date Submitted		

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This listing is not neces a complete listing. During the SIA processs and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non essential items can be deleted from the listing, those items may be deleted as well as the related portion of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and the agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance and close out by the City.

	Type Improvement	Location	From	То
	Median Improvements	Coors Boulevard	200' North of Redlands	640' North of Redlands
30 B				
S-8-1106				
	-		00.00	177.5
jent/Owne	er Name: all fel			
gent/Owne	r Name: Ronald R. Bohannan,	P.E.		
irm: Tierr	a West LLC			
	DEVE	LOPMENT REVIEW BOAF	RD MEMBER APPROVALS	
7E j	Quite 5-16:00	Rogert	5/4/00 Adr	evne Enmot 6/
7 Cy	Quite 5-16:00	7 100	5/4/00 Adr	evne Enmot 6/ & GS. Date
ransportati	Dute 5-16-00 on Dev. Date Major 6-2-08	Port of Utility Deal	Date Parks	& GS. Date
ransportati	Dute 5-16-00 on Dev. Date Major 6-2-08	Rogert	Date Parks	& GS. Date
71	Dute 5-16-00 on Dev. Date Major 6-2-08	Port of Utility Deal	Date Parks Date Date	& GS. Date