GRICINAL

DRB Case No 1000262

DRC Project No.

Prelim. Plat Approved: 3/22/00 Prelim. Plat Expires: 3/22/01 Site Plan Approved: 3/22/00

Date Submitted: 3/14/00

1 Perised 5/2/00 2 " 11/13/01

Figure 12

INFRASTRUCTURE LIST

EXHIBIT "A" TO SUBDIVISION IMPROVEMENTS AGREEMENT DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST

COSTCO WHOLESALE WAREHOUSE - PLAT & SITE PLAN

Following is a summary of Public/Private Infrastructure required to be constructed or financially guaranteed for the above development. This listing is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRB Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance and close out by the City.

| Size | Type Improvement | Location | From | To | | | | |
|----------------------|--|---|---------------------|-----------------------------|--|--|--|--|
| ROADWAY IMPROVEMENTS | | | | | | | | |
| WIDE | ARTERIAL PAVING WIS BIKE LANE AND PCC C&G NORTH SIDE ONLY Hamp. punt. frantit | SOUTHERN | EUBANK | ELIZABETH | | | | |
| 10' MIN. | BIKE PATH FINAL DESIGN T.B.D AT | SOUTHERN | EUBANK | ELIZABETH | | | | |
| 329 WIDE | ARTERIAL PAVING WIS BIKE LANE AND PCC C&G AND SIDEWALK EAST SIDE ONLY | EUBANK | SOUTHERN | COSTCO N. PROPERTY LINE | | | | |
| 6 WIDE | TEMPORARY BIKE PATH ON SOUTH SIDE OF TEMP. ART. ASPHALT | S. OF SOUTHERN | EUBANK | ELIZABETH | | | | |
| | TRIANGULAR ISLANDS | -AT THE RIGHT-IN/RIGHT DRIVEWAYS ON SOUTHERN AND EUBANK | | * | | | | |
| | NE QUADRANT OF INTERSECTION INCLUDING ARTERIAL PVMT & C&G | EUBANK/SOUTHERN | | | | | | |
| 24' WIDE | ARTERIAL PAVING | EUBANK | 500' S. OF SOUTHERN | SOUTHERN | | | | |
| 17' WIDE | ARTERIAL PAVING W/12' NORTHBOUND RIGHT-TURN LANE | EUBANK | 500' S. OF SOUTHERN | SOUTHERN | | | | |
| WIDTH VARIES | CONNECT THE NEW SOUTHERN ALIGNMENT TO EXISTING SOUTHERN WEST OF EUBANK | SOUTHERN | EUBANK | APPROX 500° W. OF EUBANK | | | | |

| Size | Type Improvement | Location | From | То | | | | |
|--|---|--------------------------------|---|--------------------|--|--|--|--|
| ROADWAY IN | MPROVEMENTS CONT'D | | | | | | | |
| APPROX. 12' WIDE | LENGTHEN LEFT TURN LANES LENGTH T.B.D. | EUBANK AT PRE) | NORTH AND SOUTH APP | ROACHES TO CENTRAL | | | | |
| 12' WIDE 3 | SOUTHBOUND LANE | EUBANK | CENTRAL | SOUTHERN | | | | |
| 12' WIDE | ARTERIAL PVMT RT. TURN DECEL LANE | SOUTHBOUND ELIZABETH AT | SOUTHBOUND ELIZABETH AT COSTCO ENTRANCE | | | | | |
| 12' WIDE | 2' WIDE ARTERIAL PVMT. RT. TURN DECEL LANE WESTBOUND SI | | OUTHERN AT COSTCO ENTRANCE | | | | | |
| 12' WIDE | ARTERIAL PVMT, RT. TURN DECEL LANE | NORTHBOUND EUBANK AT TH | E 2 COSTCO ENTRANCES | | | | | |
| e' Lenath | FULL SIGNALIZATION OF EUBANK AND SOUTHERN | (EXIST. EQUIPMENT TO BE RE-USE | D TO THE EXTEND POSSIBLE |) | | | | |
| <u>UTILITIES</u> | | | | | | | | |
| 10" | WATERLINE | SOUTHERN | EUBANK | ELIZABETH | | | | |
| X 8"A | SANITARY SEWER | SOUTHERN | EUBANK | ELIZABETH | | | | |
| DRAINAGE | | Fubunk | Southern | TERMINUS | | | | |
| 36" - 42" | STORM DRAIN | EUBANK | NORTH PROPERTY LINE | SOUTHERN | | | | |
| ~36" | STORM DRAIN PUBLIC 2.85 ACFT DETENTION POND ON TRACT B | ESMT N. OF COSTO BLDG. | POND ON TRACT B | EUBANK | | | | |
| Prepared by: Phu Hollow by Affective of financial quarantee | | | | | | | | |
| Development Review Board Member Approval | | | | | | | | |
| Transportation Development Date Rogert Transportation Development Date Rogert Transportation Date Rogert Transp | | | | | | | | |
| Susa City Engineer | Alongra 3-22-00 Date AMAFCA | \ | DRB Chair | 3/22/00 Date | | | | |
| DRC REVISIONS | | | | | | | | |
| R | EVISIONS DATE | DRC CHAIR | USER DEPT | AGENT/OWNER | | | | |

| REVISIONS | DATE | _/ DRC CHAIR | USER DEPT | AGENT/OWNER |
|-----------|----------|--------------|-------------|---------------|
| 1 | 5/2/00 | Den Brank | Loge Stream | Ken Stalinhen |
| 2 | 11/13/01 | an land | Brad Bel | The State Ale |
| | ñ | | | 1 |
| | | | | |