Angela Berkson → Jud

171

. WEISS ENGINEERING

PHONE NO.: 505 266 3444

JUN. 26 2001 01:03PM P1

10005708

EXHIBIT A (REVISED 5/10/99)

TO SUBDIVISION IMPROVEMENT AGREEMENT
DEVELOPMENT REVIEW BOARD
REQUIRED INFRASTRUCTURE LISTING
(LEGAL DESCRIPTION OF SUBDIVISION)

(NAME and UNIT OF SUBDIVISION)

DRB Case No.:

DRC Project No.:

Prelim. Plat Approved: Prelim. Plat Expires: Site Plan Approved: 6/27/02

Date Submitted:

6/27/01

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This listing is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. In addition, any unforeseen items, which arise during construction, which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance and close out by the City.

SIZE	IMPROVEMENT	LOCAT		ROM	<u>T0</u>			
48"	Storm Drain	Drainage	Esm't E	ast PL	West PL			
Agent's/Owner's Name:	N and d and	ak M						
DEVELOPMENT REVIEW BOARD MEMBER APPROVALS								
Alfrida por	() (6/27/01 7	Many Shurf	6/27/01 ldree	2000	Wang 6/27/01			
City Engineer	(6/27/01 AMA	IFCA VA	Date DRB Cha	atr	(4)27/0(Date			
		DRC REVISIONS						
REVISIONS	DATE	DRC CHAIR	USER DEPT	AGENT/OWI	NER			

ORIGINAL

DRB Case No. <u>1000</u>560
DRC Project No.____
Date Submitted <u>02/07/01</u>
Preliminary Plat Approved <u>N/A</u>
Preliminary Plat Expires <u>N/A</u>
Site Plan Approved <u>2</u>7/01

Figure 12 Exhibit "A"

To Subdivision Improvements Agreement

DEVELOPMENT REVIEW BOARD (DRB) REQUIRED INFRASTRUCTURE LISTING Site Plan

for Albuquerque Cancer Treatment Center (Tract 1A-2-B, Journal Center Office Park)

Following is a summary of Public/Private Infrastructure required to be constructed or financially guaranteed to be constructed for the above development. This summary is not necessarily a complete listing. During the design process, if the City determines that appurtenant items have not been included in the summary, those items will be included in the listing and related financial guarantee, if the items normally are the Subdivider responsibility. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility are the responsibility of the Subdivider and will be included in the financial guarantee provided to the City.

SIZE	TYPE OF IMPROVEMENT	LOCATION	FROM	то
42"	Storm Drain with 20' Public Drainage Easement incl. inlets and manholes as shown on approved work order drawings	North side of property	Headline Blvd.	15' past Northwest corner of site
2.5' deep	Earthen channel with 20' Public Drainage Easement	North side of adjacent property	15' past Northwest corner of site	Jefferson Diversion Channel
	Drainage covenant and agreement for private maintenance of storm drain	NEC JK3/7/01		

* Grading and Drainage Certification will be required prior to release of Financial Guarantee.

Prepared by:
Print Name:

| James Kelley, E.I. / Project Manager | Chavez-Grieves Consulting Engineers, Inc.