

Project No. 1000838

Application No. 01410-00000-00069

Prelim. Plat Approved: 2/29/07
Prelim. Plat Expires: 2/29/02
Date Revised: 02/20/01

## FIGURE 12 EXHIBIT "A"

## TO SUBDIVISION IMPROVEMENTS AGREEMENT DEVELOPMENT REVIEW BOARD (DRB) REQUIRED INFRASTRUCTURE LIST TRACT A, KENSINGTON SUBDIVISION, PHASE TWO BEING REPLATTED AS

## KENSINGTON SUBDIVISION PHASE FOUR

Following is a summary of Public/Private Infrastructure required to be constructed or financially guaranteed for the above development. This listing is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance and close out by the City.

131-17K	SM			
SIZE	IMPROVEMENT	<b>LOCATION</b>	<b>FROM</b>	<u>TO</u>
1 <del>8</del> →F-E**	Perm. Paving	64th Street	Ouray Road	South Property Line
STD**	Curb & Gutter (west only)	66	44	66
4'**	PCC Sdwk (west only)	66	44	66
12"***	Waterline	44		64
26' F-E**	Arterial Paving	Ouray Road	64th Street	West Property Line
STD**	Curb & Gutter (south only)	64	46	46
6'**	PCC Sdwk (south only)	44	66	64
28' F-F	Perm. Paving	Tauton Road	64th Street	Brackley Drive
4'*	PCC Sdwk (both sides)	44	44	66
STD	Curb & Gutter (both sides)	44	44	Lots 16/17, Blk. H
MNTBL	Curb & Gutter (both sides)	44	Lots 16/17,	Brackley Drive
			Block H	
6"	Waterline	44	64th Street	64
8"	Sanitary Sewer	66	66	66
42"	Storm Drain	66	Centerline of	Centerline of
			64th Street	Brackley Drive



<u>SIZE</u> 28' F-F 4'* MNTBL 6" 8"	IMPROVEMENT Perm. Paving PCC Sdwk (both sides) Curb & Gutter (both sides) Waterline Sanitary Sewer	LOCATION  Keswick Road  " " " "	FROM 64th Street	TO Brackley Drive " " " "
28' F-F 4'* STD 6" 8" 24"	Perm. Paving PCC Sdwk (both sides) Curb & Gutter (both sides) Waterline Sanitary Sewer Storm Drain	Brackley Drive " " " " "	Ouray Road " " " Tauton Road	South Property Line  " " Lots 28/29, Blk. F
36"	Storm Drain  Temporary Public Drainage Easement and Agreement & Covenant	20' Public Storm Drain Easement Tract A	Centerline of Brackley Drive	West Property Line

LOMR required from FEMA for release of financial guarantee.

## **MISCELLANEOUS**

Street lighting per DPM.

Grading & Drainage:

Certification per DPM (prior to release of financial guarantees). To include private retaining walls as required on the approved Grading Plan.

All water to include fire hydrants, valves, and appurtenances per DPM.

All storm drains to include catch basins, manholes, connector pipes, and other appurtenances per DPM and final DRC approved plans.

- \* To be deferred under Sidewalk Deferral Agreement.
- \*\* Financially Guaranteed by Kensington Ltd. Partnership with Phase 2.
- \*\*\* Under construction Work Order No. 6231.81 and financially guaranteed by Kensington Ltd. Partnership with Phase 2.

	Swoth N M. McGee, PE son & Arfman, P.A.	1 MHee	$\frac{Z/z}{Date}$	20/01
******	Development	Review Board Meml	oer Approvals	
Transportation Dev	A Dream		2/28 Date  Date	3/01
Parks Design & De	Cardelana velopment/CIP + Re Dillian AFCA	eccention.	$\frac{2/28}{\text{Date}}$	101
DRB Chair  Infrastic ture	to be comple	et and necept	2/28/01 Date A By he City	1FEB.28.2003
		DRC REVISIONS		
REVISIONS	DATE	DRC CHAIR	USER DEPT.	AGENT/OWNER

REVISIONS	DATE	DRC CHAIR	USER DEPT.	AGENT/OWNER
Δ				
A				