Current DRC		
Project Number:	673	<u> 781</u>

INFRASTRUCTURE LIST

Date Submitted:	7.	
Date Site Plan Approved:_	01/25/01	
Date Preliminary Plat Approved:		
Date Preliminary Plat Expires:_	N/A	
DRB Project No.:_	1000-839	

DRB Application No.: 00450-00000-01706

EXHIBIT "A"

TO SUBDIVISION IMPROVEMENTS AGREEMENT

:VELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LI

THE CHURCH OF JESUS CHRIST OF LATTER DAY SAINTS ALBUQUERQUE WEST STAKE CENTER						
PROPOSED NAME OF PLAT AND/OR SITE DEVELOPMENT PLAN						
TRACT AIA, SEVEN BAR RANCH						
EXISTING LEGAL DESCRIPTION PRIOR TO PLATTING ACTION						
(JMA #2000.069.5)						

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance and close out by the City.

SIA Sequence#	COA DRC Project#	Size	Type of Improvement	Location	From		Private Inspector	City Inspector	City Cnst Engineer
		6'	Sidewalk	Ellison NW (S.Side)	7-Bar Loop NW	NW Prop. Cor			
							/		
		=							
			*						

	SIA Sequence#	COA DRC Project#	Size	Type of Improvement	Location	From	То	Private Inspector	City Inspector	City Cnst Engineer	
١											
							No.	/			
								/			
	1 I	The 6' Sidewall project after wh	k along the E nich the owne	llison Frontage is be r will construct the 6	eing Deferred from	otes Building Permit to a iding potential Grad	allow for the Lowerir ding Conflicts.	g of Elliso	on by upcor	ming city	
	10— 10—	ACENT / OMBIED			DEVELO	MENT DEVIEW BOARD	MEMBER APPROVALS				
1	DEVELOPMENT REVIEW BOARD MEMBER APPROVALS JEFFREY G. MARTENSEN factor of 2/12/02 NAME (print) PARKS & GENERAL SERVICES - date PARKS & GENERAL SERVICES - date LUTILITY FROM 2-12-02 SIGNATURE - date SIGNATURE - date										
	THE IMPROVEMENTS WITHOUT A DRB EXTENSION: FB 12, 200%										
	DESIGN REVIEW COMMITTEE REVISIONS										
		REVISION	DATE	DRC CHAIR	USER DEPA	RTMENT	AGENT	/OWNER			
						1					
			· · · · · · · · · · · · · · · · · · ·				300				

PAGE ____ OF ___