RIGINAL

INFRASTRUCTURE LIST

EXHIBIT "A"

Date Site Plan Approved

Date Preliminary Plat Approved:

Date Preliminary Plat Expires:

DRB Project No.

TO SUBDIVISION IMPROVEMENTS AGREEMENT	DRB Application No.:
DEVELOPMENT REVIEW BOARD (B.R.B.) REQUIRED INFRASTRUCTURE LIST	, , , , , , , , , , , , , , , , , , , ,
LUECKING PAKK KEPLAT Complex No 2 & No. 3	
PROPOSED NAME OF PLAT AND/OR SITE DEVELOPMENT PLAN	
TRACTS A-1A-1 & A-2A-1	
EXISTING LEGAL DESCRIPTION PRIOR TO PLATTING ACTION	

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance and close out by the City.

SIA Sequence #	COA DRC Project #	Size	Remove existing wateline	Location Va cased R/W	From Interest a	end of culldes	Private inspector	City Inspector	City Cnst Engineer
		3	ulaterline	C. Salar		SE Green of paper			1
		3'	Comove existing Sudine	0111	Armtage Rol	Cul-de-sac			
		32 84	front of laminth	Colocated Lucking Park Aram	·		,		
		24	Residential Pany	Private conent	Curchy Park Arme	Most Proper line	1		/
		6	SIDEWALL	North side Public Trail easement	Cueding Porle Arms	Cast Pigart Cini			
		A 8"	Waterline w/ Hydrant	EAST BASEME	NT SE Com	er TRACT A			
									7
				PAGE OF		ı			

Sequence # Project #	type or hiptorement	Escation	From	lo	Private Inspector	City Inspector	City Cnst Engineer
Him -					/		
					1		<u>, </u>
			- 1)				-1
1		NOTES					
2							
3							
-							
AGENT / OWNER		DEVELOPMENT REVIEW BO	OARD MEMBER AI	PPROVALS			
MARTH J. GANGIA	Jan Cump	2/20/02	adrien	E Candy		42402	
MARTU J. GANGA NAME (Print) ABQ ENGINEERING	DABIGHA	IR - date 2/20/02	adrien	11		1202	
MARTU J. GANGA NAME (print) ABQ ENGINEERING FIRM HOSOZ	TRANSPORTATION D	IR - date 220/02 EVELOPMENT - date	adrien	E Candy		1/2/02	
MARTU J. GANGIA NAME (print) ABQ ENGINEERING FIRM JOSEPH JOSE	DABIGHA	IR - date 220/02 EVELOPMENT - date	adrien	GENERAL GENVICE		1/2402	
MARTU J. GANGA NAME (print) ABQ ENGINEERING FIRM HOSOZ	TRANSPORTATION D	2/20/02 IR - date 2-20-07 EVELOPMENT - date OPMENT - date 2-20-07	adrien	GENERAL GENVICES RECEIVATION AMAFCA - date		1/2/02	
MARTU J. GANGIA NAME (print) ABQ PAGINETRING FIRM JOSOP SIGNATURE - date MAXIMUM TIME ALLOWED TO CONSTRUCT THE IMPROVEMENTS WITHOUT A DRB	TRANSPORTATION D UTILITY DEVELO CITY ENGIN	2/20/02 IR - date 2-20-07 EVELOPMENT - date OPMENT - date 2-20-07	adrien	GENERAL SERVICES AMAFCA - date - date		12102	
MARTU J. GANGIA NAME (print) ABQ PAGINETRING FIRM JOSOP SIGNATURE - date MAXIMUM TIME ALLOWED TO CONSTRUCT THE IMPROVEMENTS WITHOUT A DRB	TRANSPORTATION D UTILITY DEVELO CITY ENGIN	EER - date 2/20/02 2/20/02 2/20/02 2/20/02	adrien	AMAFCA - date - date	S- date	1/2/02	
MARTU J. GANGA NAME (print) ABQ PAGINETRING FIRM MAXIMUM TIME ALLOWED TO CONSTRUCT THE IMPROVEMENTS WITHOUT A DRB EXTENSION: 2-20-04	TRANSPORTATION D TRANSPORTATION D UTWITTY DEVELOR CITY ENGINE DESIGN RE	EER - date 2/20/02 2/20/02 2/20/02 2/20/02 2/20/02 EVELOPMENT - date 2/20/02 EER - date EVIEW COMMITTEE REVISIONS	adrien	AMAFCA - date - date		12402	

Current	DRC
Project	Number:

	~	JR	_	49
-	II. TI	лк	_	12

2			

Date Site Plan Approved:

Date Preliminary Plat Approved:	0	7	-	2	-1	<i>-</i>	C	
Date Preliminary Plat Expires:	0.	7	~	2	9	_	1	

DRB Project No.: 1000858 DRB Application No.: 0 7 - 7 0 2 7 6

ORIGINAL

INFRASTRUCTURE LIST

(Rev. 9-20-05) EXHIBIT "A"

TO SUBDIVISION IMPROVEMENTS AGREEMENT

DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST

Tract A-4A-1 Luecking Park Complex No. 2 and No. 3	
PROPOSED NAME OF PLAT AND/OR SITE DEVELOPMENT PLAN	*
Tract A-4A, Luecking Park Complex No. 2 and No. 3	
 EVICTING LEGAL DESCRIPTION PRIOR TO PLATTING ACTION	

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. In addition, any unforeseen Items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of

project accepte	ince and close out b	y the City.					Construction Cer	tification
Financially Guaranteed	Constructed Under	Size	Type of Improvement	Location	From	То	Private Inspector P.E.	City Cnst Engineer
DRC#	DRC#	24"	RCP Storm Sewer Pipe	On-site Public Storm Drain Easement	Existing MH near North End of Site	New MH at SW corner of property		
			Remove Two Existing Stubs to Pond					
							1 1	
							1 1	
		<u> </u>						

The Items list	ed below are on th	ne CCIP and approve	d for Impact Fee credits. Signatures	s from the impact Fee Admin	istrator and the City Us	ser Department is requ		
Financially	Constructed	1	•				Construction Ce	
Guaranteed	Under	Size	Type of Improvement	Location	From	То	Private	City Cnst
DRC#	DRC#	0.20	.,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,				Inspector P.E.	Engineer
DRC#	DRG#							
							1 1	1
								-
							1 , ,	,
							Approval of Creditable	Mama:
		1			Approval of Creditab	e Items:	Approval of Creditable	items:
		I						
					Impact Fee Admistrat	or Signature Date	City User Dept. Signa	ture Date
	1439	-80.55		NOTES				
		If the site is loca	ated in a floodplain, then the financ	lai guarantee wili not be relea	sed until the LOMR is	approved by FEMA.		
			Street lig	ghts per City rquirements.				
1								
								(2000)
2								
2				***				
3 _								
_								100
				DEVELOPMENT DEV	IEW BOARD MEMBER	ADDROVALS		
	AGENT / OWNER		77	DEVELOPMENT REV	EW BUARD MEMBER	AFFROVALS	7	
	and lav	. 1	// //	1/17790	9 11 :	t- X-	ndoval 7/2	0/00
	and Lun	4	- Crack	Kes C C PO	/ miss	ina va		7/07
1	NAME (print)	01110	DEB CH	AIR - date 7/00/0	ς PAI	RKS & RECREATION -	date	
11	eng we	Dr W		1240	·			
	/ FIRM	71.	TRANSPORTATION	PEVELOPMENT - date		AMAFCA - date		
1.5	SUNW	Mes- 1/28/	01 ton X &	Juan 1270	7			
-	SIGNATURE - date	10 /	O UTILITY DEVE	LOPMENT - date / /		date		
			130 Ala 1 7	July 7/29/0	9			
		V	CITY ENG	INEER - date		- date		
			3 2					
	all a same		DESIGN	REVIEW COMMITTEE REVIS	IONS			
			DESIGN	WEALTA COMMITTEE KEARS		ev <u>a same</u>		
			PRO CILAD	USER DEPAR	TMENT	AGF	NT /OWNER	7
	REVISION	DATE	DRC CHAIR	USER DEPAR	THE IAL	AGE		
	8 to 1							