Current DRC	
Project No.	

ORIGINAL

Figure 12

## INFRASTRUCTURE LIST

EXHIBIT 'A'

TO SUBDIVISION IMPROVEMENTS AGREEMENT
DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST

JACK IN THE BOX AT 98TH AND AVALON

Date Submitted
Date Site Plan for Bldg Permit Approv
Date Site Plan for Sub. Approved
Date Preliminary Plat Approved:
Date Preliminary Plat Expires 5 - 18-12

DRB Project No.

1000 870

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. In addition, any unforeseen items which arise during construction which which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance and close out by the City.

SIA Sequence#	COA DRC Project #	Size	Type of Improvement	Location	From	То	Private Inspector	City Inspector	City Cnst Engineer
		PAVING							
		18' FACE - EDGE	APPROX. 166 LF SB RIGHT-TURN / DECELERATION LANE (FUTURE 6' BIKE LANE), ARTERIAL PAVEMENT, STANDARD C&G, 10' ASPHALT TRAIL	98TH STREET	NORTH PROPERTY LINE	SOUTH PROPERTY LINE		7	
		12' FACE - EDGE	175' NB LEFT-TURN LANE WITH TRANSITIONS, MEDIAN C&G	98TH STREET	EXISTING MEDIAN C & G APPROX, 260' SOUTH OF SOUTH PROPERTY LINE	SITE ENTRANCE OFF OF 98TH STREET		1	
			MEDIAN C & G, ARTERIAL PAVEMENT	98TH STREET	EXISTING MEDIAN C & G APPROX. 67' SOUTH OF NORTH PROPERTY LINE	SITE ENTRANCE OFF OF 98TH STREET	1	1	
		PUBLIC WATER							
		2*	48' WATER LINE SERVICE W/ APPERTANCES, METER	98TH STREET (TO SERVE JIB PAD)	EAST PROPERTY LINE	EXISTING WATER LINE IN 98TH STREET	- 1	1	
		6*	48' WATER FIRE LINE W/ APPERTANCES	98TH STREET (TO SERVE JIB PAD)	EAST PROPERTY LINE	EXISTING WATER LINE IN 98TH STREET		1	
		2*	48' WATER LINE SERVICE W/ APPERTANCES, METER	98TH STREET (TO SERVE FUTURE PAD)	EAST PROPERTY LINE	EXISTING WATER LINE IN 98TH STREET	(1)	7	1
		6"	48' WATER FIRE LINE W/ APPERTANCES	98TH STREET (TO SERVE FUTURE PAD)	EAST PROPERTY LINE	EXISTING WATER LINE IN 98TH STREET		1	
		SANITARY SEWER				7/			
		4"	79' SANITARY SEWER LINE SERVICE	98TH STREET (TO SERVE JIB PAD)	EAST PROPERTY LINE	EXISTING WATER LINE IN 98TH STREET		3	
		4"	79' SANITARY SEWER LINE SERVICE	98TH STREET (TO SERVE FUTURE PAD)	EAST PROPERTY LINE	EXISTING WATER LINE IN 98TH STREET		1	
		STORM DRAIN							
		18"	33' RCP STORM DRAIN LINE W/ MH	98TH STREET	EAST PROPERTY LINE	EXISTING STORM DRAIN IN 98TH STREET			

AGENT/O	WNER	. 01	DEVELOPMENT REVIEW BOARD ME	EMBER APPROVALS	7
BZIAN PATTER	DATE	DRB CHAIR	5-25-4 DATE	Candoral PARKS & GENERAL SERVICES	5/2 <b>5</b> /11
BOHANNON A	istud inc	TRANSPORTATION DEVELOPMENT	05-25-11 05/25/11	Center C. Chen	5-25-V
SIGNATURE		ABCWUA	DATE	CITY ENGINEER	DATE
MAXIMUM TIME ALLOWED TO C IMPROVEMENTS WITHOUT A D					
					DATE
				8	
		DESIGN REVIEW O	OMMITTEE REVISIONS		
REVISION	DATE	DRC CHAIR	USER DEP	PARTMENT	ENT/OWNER

Current DRC	
Carrent DRC	
Project No.	
Projectivo.	

Date Submitted: 5~10~1)	ORIGINAL
Date Site Plan for Bldg Permit Approv	
Date Site Plan for Sub. Approved	

## Figure 12

## INFRASTRUCTURE LIST

EXHIBIT 'A'

TO SUBDIVISION IMPROVEMENTS AGREEMENT DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST

DRB Project No.

Date Preliminary Plat Approved:

Date Preliminary Plat Expires:

1000870

JACK IN THE BOX AT 98TH AND AVALON Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process and/or in the review

of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. In addition, any unforeseen items which arise during construction which which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance and close out by the City.

SIA Sequence #	COA DRC Project #	Size	Type of Improvement	Location	From	То	Private Inspector	City Inspector	City Cnst Engineer
	-	PAVING			9	*			
		18' FACE - EDGE	APPROX. 166 LF SB RIGHT -TURN / DECELERATION LANE (FUTURE 6' BIKE LANE), ARTERIAL PAVEMENT, STANDARD C&G, 10' ASPHALT TRAI L	98TH STREET	NORTH PROPERTY LINE	SOUTH PROPERTY LINE		1	
		12' FACE - EDGE	175' NB LEFT-TURN LANE WITH TRANSITIONS, MEDIAN C&G	98TH STREET	EXISTING MEDIAN C & G APPROX. 260' SOUTH OF SOUTH PROPERTY LINE	SITE ENTRANCE OFF OF 98TH STREET		1	
			MEDIAN C & G, ARTERIAL PAVEMENT	98TH STREET	EXISTING MEDIAN C & G APPROX. 67' SOUTH OF NORTH PROPERTY LINE	SITE ENTRANCE OFF OF 98TH STREET	/		
		PUBLIC WATER							
		2*	48' WATER LINE SERVICE W/ APPERTANCES, METER	98TH STREET	EAST PROPERTY LINE	EXISTING WATER LINE IN 98TH STREET		7	
		6"	48' WATER FIRE LINE W/ APPERTANCES	98TH STREET	EAST PROPERTY LINE	EXISTING WATER LINE IN 98TH STREET			
		PUBLIC SANITARY S	FWER						
		1							
	].	4*	79' SANITARY SEWER LINE SERVICE	98TH STREET	EAST PROPERTY LINE	EXISTING WATER LINE IN 98TH STREET		- 1	

HATEL SHEEM STREET, INCOME.	DESCRIPTION OF STREET		CONTRACTOR SECURIOR S	Manager Manager And Control	Alteria hadaleriandak Schilla						
AGENT/OW	VNER	DEVELOPMENT REVIEW BOARD MEMBER APPROVALS									
BRIAN PATTERS			5-18-11	ESandoval	5/18/11						
BHANNAN INSTU	DATE N INC	DRB CHAIR 2	O5-18-11	PARKS & GENERAL SERVI							
FIRM:		TRANSPORTATION DEVELOPMENT	05/18/11	Certe a. Char	5-/ <b>8-</b> //						
SIGNATURE		ABCWUA	DATE	CITY ENGINEER	DATE						
MAXIMUM TIME ALLOWED TO C IMPROVEMENTS WITHOUT A DR											
					DATE						
				ad state and a state and a							
	§	DECICAL DELECTION OF COLUMN	ITTEE OF BOLOUG	Eq. (Eq.							
		DESIGN REVIEW COMMI	ITTEE REVISIONS								
REVISION	DATE	DRC CHAIR	USER DEPA	RTMENT	AGENT/OWNER						
				E Fr							
.5											

Project Number:
-----------------

Date Submitted: Dale Site Plan Approved: Date Preliminary Plat Approved:\_ Date Preilminary Plat Expires:\_

DRB Application No.;

Gilbert

Aldaz

505

237-8164

ORIGINAL

TO SUBDIVISION IMPROVEMENTS AGREEMENT

		DEVELO	OPMEN	T REVIEW	BOARD (	D.R.B.) REC	WIRED INFRASTRUCTURE L	IST
= 4	/ A	 	A	~		0.000	A	

Tract	1-A	Unit	A.	Row	2.	Town	of	Atrisco	
- 1	. ′		PROPOS	ED NAME O	F PLAT	AND/OR SITE D	EVELOPA	SENT PLAN	
Iract	/,	Unit	A.	Row	2.	Town	of	Atrisco	
	,		EXISTIN	IG LEGAL D	SCAIP	ION PRIOR TO	PLATTING	ACTION	

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This Lieting is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant ilems end/or unforeseen ilems have not been included in the infrastructure listing, the DRC Chair may include those Items in the listing and related financial guarantee. Likewise, it the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the lighting will be incorporated administratively. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will it

DIGGET SCORDIS	ince and close out b	y the City.		proje	ct and which normally are	ine Subdividers respons	blity will be n	equired as a co	indition of
SiA Sequence #	COA DRC	Size 19 (0/17/04	Type of improvement	Location	From	То	Private Inspector	City Inspector	City Cost Engineer
		300	urb & Gutter Minor Paying rterial Stad	South Bound La of 98th Street	ne Avalon Rd.	1- 145 South			/
		10'Wide A	Asphalt Trail	West Side of 98th Street	Avalon Rd.	4-190 South			
		OF Red	move t/- 105LF 4' Wide Median \$ loce with Arteria	. Avalen Road	+/-110 West of 98th Street	1/-215 west			
			ioing .		***************************************				
			Sidewalk	South Side of Avalon Road	98th Street	#-1851 WEST	1		/
									/
				AMARIA AND AND AND AND AND AND AND AND AND AN				. /	,
		-		-			,	,	
								1	13
		***************************************		PAGE OF	<del></del>	L			

Location

From

To

Private

City

City Cnst

SIA

COA DRC

Size

Type of improvement

AGEN1/OWNEH	DEVELOPMENT REVIEW BOARD MEMBER APPROVALS				
bert Aldaz NAME (print) Plied Engineering & Surveying, Fuc.	Jant Cum 10/7/01_	PARKS & GENERAL SERVICES - date			
then ald	THANSPORTATION DEVELOPMENT - date	AMAFCA - date			
SIGNATURE - date  AUCE  AXIMUM TIME ALLOWED TO CONSTRUCT	Budhd. Binken 1017/01	- date			
THE IMPROVEMENTS WITHOUT A DRB  EXTENSION:	CITY ENGINEER - Cate	- date			

DESIGN REVIEW COMMITTEE REVISIONS

REVISION	DATE	DRC CHAIR	USER DEPARTMENT	AGENT /OWNER
			PAGE OF	

Gilbert Aldaz

505-237-8164

er de la maine me