Current DRC	
Project Number:	

FIGURE 12

Date Submitted:_	5/3	1/02
Date Site Plan Approved:_	N	A
Date Preliminary Plat Approved:_	7/19	02
Date Preliminary Plat Expires:_	7/10	103

DRB Project No.: 1001731

DRB Application No.: 02 brs -0085

INFRASTRUCTURE LIST

ORIGINAL

EXHIBIT "A"

TO SUBDIVISION IMPROVEMENTS AGREEMENT

DEVELOPMENT DEVIEW BOARD (D.D.B.) DECLURED INFRASTRUCTURE LIST

DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST
SAUAD SURDIUS IDA
PROPOSED NAME OF PLAT AND/OR SITE DEVELOPMENT PLAN
PROPOSED NAME OF PEAT AND ON ON OF PEAT AND ON ON OF PEAT AND ON OF PEAT AND ON ON OF PEAT AND ON ON ON ON OTHER PEAT AND ON ON OTHER PEAT AND ON ON OTHER PEAT AND O
LOT 23. IRACT 2. BLOCK 2. LIKIT 3 - NAA
EXISTING/LEGAL DESCRIPTION PRIOR TO PLATTING ACTION

Following is a summary of PUBLIC/PRIVATE infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those Items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance and close out by the City.

SIA Sequence #	COA DRC Project #	Size	Type of Improvement	Location	From	То	Private inspector	City Inspector	City Cnst Engineer
		4"	WATER LINE	SAHAR G	DAKLAND	NCul-de-Soc			
		8"	SAH ITARY SELIGI	SAHAR CT	DAKLAND	Cust-de-Sa			
		Po11-1/2	LUMB ENST THEST SIDE	SAFFAR GT	DAKLAGO	Cul-de-Spc			
			SIDEWALK		DAKLAUR	LOT 2			
		SID	CURB & GUTTER	DAKLAND	EAST Prop	West Prop			
		A CONTRACTOR	SIDEMACK DEMORTH SIDE	DAKLARD	EAST Prop	West Prop	/	/	
		25'	PAYEN ENT	- SAHAR G					
		18/3/2	RESIDENTIAL SOR	= OAKLANI)	EAST Prop	HET Prop			
								/	
		1		PAGE 1 OF 2			<u> </u>	re	vised 07/01/01

ORI	GINA	NAME OF PLA	AT AND/OR SITE P	LAN						•
	SIA Sequence #	COA DRC Project #	Size	Type of Improvement	Location	From	То	Private Inspector	City Inspector	City Cnst Engineer
			SID	FIRE HYDRANT	BAKLAND. 6 NORTH SIDE	SAHARG				
										1
								1		1
	2	GRADIN	G CERT	S AS REQUIRED DESCATION PER	DPM For R					
		AGENT / OWNER			DEVELOPMENT REVI	EW BOARD MEMBER	RAPPROVALS			
	,	NAME (print)	6	Jant Cuin DRECHA	7/10/02 7/10/02	CSa	ndoral S& GENERAL SERVICE RECREASION		loz	
	J.	FIRM	1 5 (21h	TRANSPORTATION	Sree 7/10/02		AMAFCA - date			
	Ya	SIGNATURE - dat	$\frac{\omega}{\omega} = \frac{\omega}{\omega} = \frac{\omega}$	UTILITY DEVEL			date			
MAXIMUM TIME ALLOWED TO CONSTRUCT THE IMPROVEMENTS WITHOUT A DRB LITY ENGINEER - date CITY ENGINEER - date										
	EXTE	ENSION:		DESIGN R	EVIEW COMMITTEE REVISION	ONS				
		REVISION	DATE	DRC CHAIR	USER DEPAR	TMENT	AGE	NT/OWNER	· · · · · · · · · · · · · · · · · · ·	