FIGURE 12

Date Submitted:

07/02/03

Date Site Plan Approved:

Date Preliminary Plat Approved:

Date Preliminary Plat Expires

ORIGINAL

EXHIBIT "A"

INFRASTRUCTURE LIST

TO SUBDIVISION IMPROVEMENTS AGREEMENT DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST

MONTAÑO RETAIL

PROPOSED NAME OF PLAT AND/OR SITE DEVELOPMENT PLAN

Lands of Joel P. Taylor Tracts 5-A-1-B-1 and 5-A-2-A-1	
EXISTING LEGAL DESCRIPTION PRIOR TO PLATTING ACTION	

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance and close out by the City.

SIA COA DRC Sequence # Project #	Size	Type of Improvement WATER Water Line	Location Private Access Road	From Winterhaven	To Site	Private Inspector	City Inspector	City Cnst Engineer
	18"-24"	STORM DRAIN Storm Drain	15 Public Esmt. W. of Winterhaven Row	Private Access Rd	Existing 4' x 6' CBC			
2 Storm Drain Infrastr	ucture to include	es, fittings, and firehydrants. e appurtenances. equired per DPM (prior to Release of finan	cial guaranty).					
		-		VIEW BOARD MEMBE	R APPROVALS			
SCOTT DAVIS NAME (print)		DRB	CHAIR - date	605 Christer	na Sandova S & GENERAL SERVICE	<i>l g/24</i> S - date	1/05	
MARK GOODWIN & ASSOCIATES		TRANSPORTATION		05	AMAFCA - date		: -:	
SIGNATURE - dat	8	UTILITY DE	VELOPMENT - date		date			
MAXIMUM TIME ALLOWED TO C THE IMPROVEMENTS WITHO EXTENSION: N/A	CONSTRUCT	CITY E	8-24-05 NGINEER - date		date			

DESIGN REVIEW COMMITTEE REVISIONS

	REVISION	DATE	DRC CHAIR	USER DEPARTMENT	AGENT/OWNER /
		5-19-01	11-11-11	milliam O. Balah	Jum & Cacall
-		317-06	1	The state of the s	
<u> </u>					