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Current DRC FIGURE 12 Date Submitted__8/21/02
Project Number: Date Site Plan Approved:
INFRASTRUCTURE LIST Date Preliminary Plat Approved:

Date Preliminary Plat Expires:

§\~? EXHIBIT "A" DRB Project No..__1001935
TO SUBDIVISION IMPROVEMENTS AGREEMENT DRB Application No.._O2-De O {7

DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST

Q\Q\ Desert Ridge At La Cueva Subdivision

PROPOSED NAME OF PLAT AND/OR SITE DEVELOPMENT PLAN

Lots 13 Through 15, Block 5, Tract 2, Unit 3, N.A.A.
EXISTING LEGAL DESCRIPTION PRIOR TO PLATTING ACTION

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process
and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those
items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related
portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated
administratively. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of

proiect acceptance and close out by the Citv.
SIA COADRC Size Type of Improvement Location From To Private City City Cnst
Sequence # Project # Inspector  Inspector Engineer
PAVING
L | L 24' FF Res Pvmt. Signal Ave West Prop.Line East Prop.Line / ! /
C & G (South side)
4' Sidewalk (South side)
L I L 26' FF Res Pvmt Desert Dusk Court Signal Ave. End of cul de sac / ! !
C & G (both sides)
4'* Sidewalk (both sides)
| | 26' FF Res Pvmt
C & G (both side) Desert Dawn Court Signal Ave End of cul de sac / ! /
4'* Sidewalk (both sides)
WATERLINE
L —l I j 6" Waterline Desert Dawn Court Signal Ave End culdesac / ! !
I I l 6" Waterline Desert Dusk Court Signal Ave Ex. WL South P.L. / ! !
s WL
L ] L j 8" Waterline Signal Ave o/%ét L. Ex. WL Wyoming / ! !
SANITARY SEWER
| | | | le(Note O SAS Signal Ave Ex.SAS MH EastP.L / / /
Bluff Springs Dr
L | I | 8" SAS Desert Dawn Court Signal Ave Lot 4/5 ! ! !

PAGE _1 OF _2

revised 07/01/01



~ JRIGINAL

. NAME OF PLAT AND/OR SITE PLAN  Desert Rid, La Cuev ivision
SIA COA DRC Size Type of Improvement Location From To Private City Cnst
Sequence # Project # Inspector Inspector  Engineer
SANITARY SEWER
l | | | fer SAS Desert Dusk Court Signal Ave Lot 12/13 / /
| | | I 8" (Note 5) SAS Bluff Springs Dr Signal Ave Wilshire EX SAS / /
A * Sdewalkdo e deterrad. NOTES
1 Street Lights per DPM
2

Grading and Drainage Certification per DPM including Perimeter Walls as shown on the Grading Plan for Rel

of SIA and Financial Guarantees. Financial guarantee is not required for this item.

3 Water infrastructure to included valves, fittings, valveboxes and fire hydrants.
4 Sanitary sewer to include manholes and service connections.
5

This item may be financially guaranteed and has been built with Eagle Springs Subd

ivision Proj. No. 662681.

6 sAs si\ze to cermined et D.RLC. wund
[ AGENT / OWNER i

ows

DEVELOPMENT REVIEW BOARD MEMBER APPROVALS |
Diane Hoelzer, PE \M-A Cmar\—m{"* ‘7<_\ ‘7"5/ / D/foﬂ-m 4 Ur/ g{ﬁ--'uj g 202
NAME (print) DRB CHAIR -\date / $ PARKS & GENERAL SERVICES - date
Mark Goodwin, & Associates, PA g’- V4 Adeldl
FIRM TATION DEVELOPMENT - date AMAFCA - date
Wave Bolos_52)-02 Moo gailon
SIGNATURE - date TY DEVELOPMENT - date - date
y /
MAXIMUM TIME ALLOWED TO CONSTRUCT 3 ?k" o
THE IMPROVEMENTS WITHOUT A DRB CITY EﬁalNEER - date - date
EXTENSION: 22 ~ 2/~
| DESIGN REVIEW COMMITTEE REVISIONS ]
™ S
REVISION DATE DRC CHAIR | USE AR NT ) AGENT IOWNER

A ii-20-02
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