Current DRC	
Project No.	N.A.

-/	/ Date	Submitted:		November 3	0, 2004
40%	Date	Site Plan for I	Bldg Permit A		0, 2004
. 1	Date	Site Plan for	Sub. Approve	d-	-, -, 0

Figure 12

INFRASTRUCTURE LIST

Date Preliminary Plat Approved: 128-04 Date Preliminary Plat Expires: N.A.

ORIGINAL

EXHIBIT "A"

TO SUBDIVISION IMPROVEMENTS AGREEMENT

DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST

NEC CODRS & LA ORILLA SITE PLAN FOR BUILDING PERMIT (Tract 1D-1 AND 1E-1 BLOCK 15, ALBAN HILLS UNIT 1)

DRB Project No.	₹003597	100	23	71
04-	018	18		_

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. In addition, any unforeseen items which arise during construction which which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance and close out by the City.

SIA Sequence #	COA DRC Project #	Size	Type of Improvement	Location	From	То	Private Inspector	City Inspector	City Cnst Engineer
		PUBLIC ROADWA	Y IMPROVEMENTS			-			
		12' WIDE,	FOURTH NORTHBOUND LANE	COORS	LA ORILLA	NORTH EDGE OF TRACT 1D-1		1	
		6' WIDE,	BIKE LANE	COORS	LA ORILLA	NORTH EDGE OF TRACT 1D-1	7		
		6, MIDE	SIDEWALK	COORS	LA ORILLA	NORTH EDGE OF TRACT 1D-1		1	
		12' WIDE	NORTHBOUND RIGHT TURN LANE	COORS	AT ENTRANCE TO	SITE (NORTH EDGE OF TRACT 1D-)		1	
		34' WIDE	PAVEMENT FROM FACE TO FACE, INCLUDING STD C&G	LA ORILLA	COORS	EAST EDGE OF TRACTION 15-1			
		10' WIDE	ASPHALT TRAIL	LA ORILLA	COORS	EAST EDGE OF TRACT 1D-1			
		2' WIDE	RAISED MEDIAN W/ MDN C&G	LA ORILLA	COORS	MIDDLE (APPROX) OF TRACT 1E-1			
	Δ	34'-25'	PAREMONY F-MEDIAN THELMOING STO 66	LA CRUIT	72827 1E-1	EMST EXCE TRACT ID-1			

ORIGINAL

	PUBLIC SANITAL	RY SEWER LINE IMPROVEMENTS (NO FIN. GAUR. REQ'D, PREV	IOUSLY GUARANTEED BY CI	TY PROJECT # 7134.81)		
	8° DIA	SANITARY SEWER LINE WITH LA ORILLA NECESSARY MH'S, SERVICES, ETC.	COORS	EAST EDGE OF TRACT 1D-1		
	DRAINAGE IMPR	OOVEMENTS				
	~40,000 CF	TEMPORARY RETENTION POND SOUTHWEST CORNE WITH AGREEMENT & COVENANT TRACT 1-A-1	ROF			
						Î
***************************************	_ <u> </u>		***************************************	***************************************	L	***************************************
AGENT/OWNE	ER	DE	VELOPMENT REVIEW BOARD	MEMBER APPROVALS		
BRUCE STIDWORTHY PREPARED BY: PRINT NAME	12/8/2004 DATE	ORB CHÂIR	12/08/04 DATE	Christa PARKS &	na Sando GENERAL SERVICES	12/8/0 DATE
BOHANNAN HUSTON INC.		TRANSPORTATION DEVELOPMENT	12-8-04 DATE	N/A	AMAFCA	DATE
SIGNATURE JTT	Veryling .	TILITY DEVELOPMENT	12/8/04 DATE	Deadly Cr	TY ENGINEER	/2/8/04 DATE
MAXIMUM TIME ALLOWED TO CO MPROVEMENTS WITHOUT A DR						DATE
	***************************************	· ************************************	***************************************	***************************************	***************************************	***************************************
		DESIGN REVIEW COMM	ITTEE REVISIONS			
REVISION	DATE	DRC CHAIR	USER DI	EPARTMENT	AGENT/0	OWNER
A	8-30-05	July	diffe sy		Marifica	
	-				' '	

Current DRC	
Project Number:	

FIGURE 12

INFRASTRUCTURE LIST

EXHIBIT "A"

TO SUBDIVISION IMPROVEMENTS AGREEMENT DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST

Date Preliminary Plat Approved:

Date Preliminary Plat Expires: DRB Project No.: 100

DRB Application No.: <u>D1 DRB-01825</u> 02DRB-01824

Stoneleigh on the Bosque Apartments

PROPOSED NAME OF SITE DEVELOPMENT PLAN

Tracts 1A, 1B and 1C, Block 15, Alban Hills Subdivision Unit 1

EXISTING LEGAL DESCRIPTION PRIOR TO PLATTING ACTION

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance

and close out b	y the City.	1	, , , , , , , , , , , , , , , , , , , ,	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,					
SIA Sequence #	COA DRC Project #	Size	Type of Improvement	Location	From	То	Private Inspector	City Inspector	City Cost Engineer
		24' F-E	Residential Paving, Curb and Gutter (North Side Only), 4' Sidewalk (North Side Only)	La Orilla Road	Coors Boulevard	East Property Line			
		12'	200' Deceleration Lane and Taper	Coors Boulevard	Main Entrance	200' South of Main Entrance			
		12'	900' Acceleration Lane and Taper	Coors Boulevard	Main Entrance	900' North of Main Entrance			
		11'	Pedestrian Trail	La Orilla Road	West Property Line	230' West of East Property Line	1		
		10'	Asphalt Trail	Coors Boulevard	South Property Line	North Property Line			
			Detention Pond (Agreement & Covenant	SE comer of site				- 1	
		10*	PVC Water Line	20' Public Easement	North Property Line	La Orilla Road			1
		8*	SAS Gravity Line	20' Public Easement	La Orilla Road	Tract 1-E		1	
		8*	SAS Gravity Line	20' Public Easement	20' Public Easement	Tract 1-D			1
		24"	RCP Storm Sewer	Corrales Main Canal	East Parking Lot	Corrales Main Canal			
		4"	Force Main and Sump Pump	Detention Pond	SE Corner of Site	East Parking Lot			
		Į					I		

		Sanitary Sewer to incl	ude Manholes and Service Connection	s as required.		
		Catch Basins and RC	P connections included with Storm Sew	ORIO ORIO	GINAL	
		Certified Grading and	Drainage with Private Walls and Privat	e Breinage (Non-work order item) Be	quired for	1 1
		SIA/Financial Guarant	ee Release.	PAGE 1 OF 2		
1 -	6' B	ike Lane	on Coors.	from North	PL to south PL	
2 _				700		1000
-				- 100 Carlos Car		
3 -		70 - 50	922			
	AGENT / OWNER			DEVELOPMENT REVIEW B	OARD MEMBER APPROVALS	
Sa	agent/owner		Alexani	DEVELOPMENT REVIEW B		mal 2/5/03
Sa	AGENT / OWNER		ARLAN DRB CHAIR	Metero Hot		2/5/03 - date
Sa	ra havy	avt	-KA Du	Metaro 2/05-03	Christina Sandi	
Sa Tie Sou	ra havy	ast 1/30/63	DRB CHAIF TRANSPORTATION DE	Metaro 2/05-03	Christina Sande PARKS & GENERAL SERVICES	
Sar Tie	ra havy	ast 1/30/03	TRANSPORTATION DE	VELOPMENT - date PMENT - date PMENT - date	Christina Sande PARKS & GENERAL SERVICES	
MAXIMUM '	NAME (print) NAME (print) FIRM FIRM JAHL SIGNATURE date TIME ALLOWED TO CONVENENTS WITHOU	ast 1/30/03	TRANSPORTATION DE	Velopment - date PMENT - date Results Results	PARKS & GENERAL SERVICES AMAFCA - date	
MAXIMUM '	NAME (print) YOU WE FIRM SIGNATURE date TIME ALLOWED TO C	ast 1/30/03	TRANSPORTATION DE LO UTILLO DEVELO BRASU L. CITY ENGINE	Velopment - date PMENT - date Results Results	PARKS & GENERAL SERVICES AMAFCA - date date	
MAXIMUM '	NAME (print) NAME (print) FIRM FIRM JAHL SIGNATURE date TIME ALLOWED TO CONVENENTS WITHOU	1/30/03 CONSTRUCT	TRANSPORTATION DE LO UTILLO DEVELOR BEAGUE DESIGN	VELOPMENT - date PMENT - date PMENT - date PAGE PREVIEW COMMITTEE REVISIONS	PARKS & GENERAL SERVICES AMAFCA - date date	- date
MAXIMUM '	NAME (print) NAME (print) FIRM FIRM JAHL SIGNATURE date TIME ALLOWED TO CONVENENTS WITHOU	ast 1/30/03	TRANSPORTATION DE LO UTILLO DEVELO BRASU L. CITY ENGINE	VELOPMENT - date PMENT - date Red 2/5/03 PMENT - date Red 2/5/03 ER - date	PARKS & GENERAL SERVICES AMAFCA - date date	- date
MAXIMUM '	NAME (print) YOU WE FIRM SIGNATURE date TIME ALLOWED TO C ROVEMENTS WITHOUT SIGNATURE SIGNATURE 2-05-	1/30/03 CONSTRUCT	TRANSPORTATION DE LO UTILLO DEVELOR BEAGUE DESIGN	VELOPMENT - date PMENT - date PMENT - date PAGE PREVIEW COMMITTEE REVISIONS	PARKS & GENERAL SERVICES AMAFCA - date date	- date

PAGE 2 OF 2