DD Com No

DRB Case No. 94-281

DRC Project No.:

Date Submitted: 07-29-94 Revised: 08-29-94

FIGURE 12

INFRASTRUCTURE LIST

EXHIBIT "A"

TO SUBDIVISION IMPROVEMENTS AGREEMENT DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST

TAYLOR RIDGE SUBDIVISION TRACTS A B, C, & E

Following is a summary of Public Infrastructure required to be constructed or financially guaranteed to be constructed for the above development. This summary is not necessarily a complete listing. During the design process, if the City determines that appurtenant items have not been included in the summary, those items will be included in the listing and related financial guarantee, if the items normally are Subdivider responsibility. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be included in the financial guarantee provided by the City.

	SIZE	IMPROVEMENT	LOCATION	FROM	TO
	28'FF	Res. Paving	Tres Vista Rd	Montano Plaza Dr	Oxnard Drive
	STD	Curbing (lt&rt)	Tres Vista Rd	Montano Plaza Dr	Oxnard Drive
	4'	Sidewalk (lt&rt)*	Tres Vista Rd	Montano Plaza Dr	Oxnard Drive
	6"	Waterline (2WR)	Tres Vista Rd	Montano Plaza Dr	Tres Vista Ct
	6"	Waterline (1W)	Tres Vista Rd	Tres Vista Ct	Oxnard Drive
	8"	Sanitary Sewer	Tres Vista Rd	Tres Vista Ct	Oxnard Drive
	18"-24"	Storm Drain	Tres Vista Rd	Oxnard Drive	150 west ** Tres Vista Cf
	28'FF	Res Paving	Tres Vista Ct	Tres Vista Dr	northern end
	STD	Curbing (lt&rt)	Tres Vista Ct	Tres Vista Dr	northern end
	4'	Sidewalk (lt&rt)*	Tres Vista Ct	Tres Vista Dr	northern end
	6"	Waterline (2WR)	Tres Vista Ct	Tres Vista Dr	northern end
	8"	Sanitary Sewer	Tres Vista Ct	Tres Vista Dr	northern end
TIA	28'FF	Res Paving	Taylor Ridge Rd	Montano Plaza Dr	western end
/cat N	STD	Curbing (north &	Taylor Ridge Rd	Montano Plaza Dr	western end
1		south)	,		
hase 2	4'	SW (north & south)*	Taylor Ridge Rd	Montano Plaza Dr	western end
	8"	Waterline (2WR)	Taylor Ridge Rd	Montano Plaza Dr	Taylor Ranch Dr
	8"	Sanitary Sewer	Taylor Ridge Rd	Montano Plaza Dr	western end
	18"-24"	Storm Drain	Taylor Ridge Rd	Montano Plaza Dr	-200 west
	:				400'
					,

	SIZE	IMPROVEMENT	LOCATION	FROM	TO
	OO'EE	Dec Destina	La Colonia Dr	La Colonia Dr	Montano Plaza Dr
	28'FF	Res Paving			Montano Plaza Dr
	STD	Curbing (lt&rt)	La Colonia Dr	La Colonia Dr	
	4'	Sidewalk (lt&rt)*	La Colonia Dr	La Colonia Dr	Montano Plaza Dr
	8"	Waterline (2WR)	La Colonia Dr	La Colonia Dr	Montano Plaza Dr
	8"	Sanitary Sewer	La Colonia Dr	La Colonia Dr	Montano Plaza Dr
	18"-24"	Storm Drain	La Colonia Dr	Montano Plaza Dr	400' west Altima Pl
	28'FF	Res Paving	Altima Pl	La Colonia Dr	northern end
	STD	Curbing (lt&rt)	Altima Pl	La Colonia Dr	northern end
	4'	Sidewalk (lt&rt)*	Altima Pl	La Colonia Dr	northern end
	6"	Waterline (2WR)	Altima Pl	La Colonia Dr	northern end
	8"	Sanitary Sewer	Altima Pl	La Colonia Dr	northern end
	28'FF	Res Paving	Pegasus Pl	Montano Plaza Dr	northern end
	STD	Curbing (lt&rt)	Pegasus Pl	Montano Plaza Dr	northern end
	4'	Sidewalk (lt&rt)*	Pegasus Pl	Montano Plaza Dr	northern end
	4"	Waterline (2WR)	Pegasus Pl	Montano Plaza Dr	La Colonia Dr
	8"		Pegasus Pl	Montano Plaza Dr	northern end
	O	Sanitary Sewer	regasus ri	Wolltano Flaza Di	normem end
	28'FF	Res Paving	Apollo Dr	Montano Plaza Dr	Pegasus Dr
	STD	Curbing (lt&rt)	Apollo Dr	Montano Plaza Dr	Pegasus Dr
	4'	Sidewalk (lt&rt)*	Apollo Dr	Montano Plaza Dr	Pegasus Dr
	6"	Waterline (1W)	Apollo Dr	Montano Plaza Dr	Pegasus Dr
	8"		-	Montano Plaza Dr	Pegasus Dr
		Sanitary Sewer	Apollo Dr		ood and had a light
	18"-24"	Storm Drain	Apollo Dr	Pegasus Dr	200' south Apollo C+
	30"	Storm Drain	25' easement	Pegasus Dr	Tract D
	28'FF	Res Paving	Apollo Ct	Apollo Dr	western end
	STD	Curbing (lt&rt)	Apollo Ct	Apollo Dr	western end
	4'	Sidewalk (lt&rt)*	Apollo Ct	Apollo Dr	western end
	6"		Apollo Ct	Apollo Dr	western end
		Waterline (1W)			
	8"	Sanitary Sewer	Apollo Ct	Apollo Dr	western end
	28'FF	Res Paving	Pegasus Dr	Montano Plaza Dr	Apollo Dr
	STD	Curbing (lt&rt)	Pegasus Dr	Montano Plaza Dr	Apollo Dr
	4'	Sidewalk (lt&rt)*	Pegasus Dr	Montano Plaza Dr	Apollo Dr
	6"	Waterline (1W)	Pegasus Dr	Montano Plaza Dr	Apollo Dr
				Montano Plaza Dr	
	8"	Sanitary Sewer	Pegasus Dr		Apollo Dr
	18"	Storm Drain	Pegasus Dr	Apollo Dr	100' north
	C'	Sidewells (south)*	Montano Rd	Oxnard Dr	Lot 17, Tr. A
	6'	Sidewalk (south)*	Montano Ku	Oxilard Di	Montano Plaza Dr
	150'	It turn how (WRI)	Montano Rd	Oxnard Dr	150' east
		It turn bay (WBL)		Montano Plaza Dr	150' east
	150'	It turn bay (WBL)	Montano Rd	Wiontano Piaza Di	150 east
	4'	(north) Sidewalk (K) *	Dellyne Ave	Montano Plaza Dr	Coors Rd
			•		Tr 18-C-2/Tr 0
36	22-40'FF	Res. Paving	Montano Plaza Dr	Montano Rd	Dellyne Ave
70	STD	Curbing (east &	Montano Plaza Dr	Montano Rd	Tr. 18-C-2/Tr. O
		west			
	STD	Curbing (east)	Montano Plaza Dr	Dellyne Ave	Tr. 18-C-2/Tr. O
	Asphalt	Curbing (west)	Montano Plaza Dr	Dellyne Ave	Tr. 18-C-2/Tr. O
	4'	SW (east & west)	Montano Plaza Dr	Montano Rd	Tr. 18-C-2/Tr. O
	-				
	18-20'FF	Res. Paving Temp Paving	Montano Plaza Dr	1r.0	Dellyne
	6'	T . 0 .1		W	
	6	remp raving	Montano Plaza Dr	Tr. O	Dellyne
		ب.			Page 2 of 4
					1 460 2 01 4

SIZE	IMPROVEMENT	LOCATION	FROM	TO
	CTV (4)	Mantana Plaga Dr	Dollyma Arra	Tr. 18-C-2/Tr. O
4'	SW (east)	Montano Plaza Dr Montano Plaza Dr	Dellyne Ave Montano Rd	Tres Vista Rd
10"	Waterline (2WR)			La Colonia Pl
8"	Waterline (2WR)	Montano Plaza Dr	Tres Vista Rd	
10"	Waterline (1W)	Montano Plaza Dr	Taylor Ranch Dr	Dellyne Ave
8"	Sanitary Sewer	Montano Plaza Dr	Taylor Ridge Rd	Taylor Ranch Dr
8"	Sanitary Sewer	Montano Plaza Dr	La Colonia Dr	Pegasus Pl
24"	Storm Drain	Montano Plaza Dr	Taylor Ridge Rd	Taylor Ranch Dr
24"	Storm Drain	Montano Plaza Dr	La Colonia Dr	Tr. D/Lot 4
8"	Sanitary Sewer	25' easement	Montano Plaza Dr	Coors Rd
36"	Storm Drain	25' easement	Montano Plaza Dr	Tract F
36-80'FF	Res. Paving	Taylor Ranch Dr	Taylor Ranch Dr east end	Oxnard Dr
STD	Curbing (north &	Taylor Ranch Dr	Taylor Ranch Dr east end	Oxnard Dr
41	south)	Tardan Danish Da	Taylor Ranch Dr	Oxnard Dr
4'	SW (north & south)*	Taylor Ranch Dr	east end	Oxliaid Di
10"	Waterline (1W)	Taylor Ranch Dr	Montano Plaza Dr	Oxnard Dr
8"	Sanitary Sewer	Taylor Ranch Dr	Montano Plaza Dr	Oxnard Dr
24"	Storm Drain	Taylor Ranch Dr	Montano Plaza Dr	Oxnard Dr
18"	Storm Drain	Taylor Ranch Dr	Montano Plaza Dr	150' west
36-40'FF	Res. Paving	Oxnard Dr	Taylor Ranch Dr	Montano Rd
STD	Curbing (east &	Oxnard Dr	Taylor Ranch Dr	Montano Rd
012	west)		•	
4'	SW (east &	Oxnard Dr	Taylor Ranch Dr	Montano Rd
	west)*			
10"	Waterline (1W)	Oxnard Dr	Taylor Ranch Dr	Montano Rd
8"	Sanitary Sewer	Oxnard Dr	Taylor Ranch Dr	Montano Rd
30"	Storm Drain	Oxnard Dr	Taylor Ranch Dr	160' north
36"	Storm Drain	20' easement	Oxnard Dr	Tract F
6'	Sidewalk (west)*	Coors Rd	Dellyne	TOOTOO
Sidewalks to l	oe deferred	Jan 1-0		Tr. C/Tr. D

Tried eateh busin locations as approved by Hydrology and DRC determination

MISCELLANEOUS

Residential street lighting per DPM.

Public Detention Pond (Tract F) to include inlet and outlet structures as approved by the DRC.

Grading: Certification per DPM (prior to release of financial guarantees). To include private retaining and perimeter walls as required on the approved grading planx and q

All water to include fire hydrants, valves, & appurtenances per DPM Street trees per ordinance (not to be financial guaranteed).

Private drainage channel from offsite Tract R-2 south to La Colonia Drive.

Storm drain to include all catch basins per approved drainage report.

Prepared by: Scott M. McGee, P.E. Isaacson & Arfman, P.A.	8-29-94 Date:
***** **** ***** ***** ***** ***** *****	*** **** **** **** **** **** ****
Development Review Board Men	nber Approval
Park De 125-95	8-30-94
Transportation Development RWK	Date:
Robert W. Kano 4-25-95	8-30-04
Utility Development CVS 4-9-96 BA 1-25	Date:
Carol Schreider Dumont En	8-30-94
Parks & Recreation Gen Services	Date:
Tred agn 3/4/28/98	8-30-94
City Engineer / AMAFCA	Date:
Goel Clard	8-30-94 99-25-95
DRB Chairman	Date:

DRB Case No. 94-281 DRC Project No.:

Date Submitted: 07-29-94

Revised: 08-29-94 04-02-96

FIGURE 12

INFRASTRUCTURE LIST

EXHIBIT "A"

TO SUBDIVISION IMPROVEMENTS AGREEMENT

DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST

TAYLOR RIDGE SUBDIVISION TRACT E

Following is a summary of Public Infrastructure required to be constructed or financially guaranteed to be constructed for the above development. This summary is not necessarily a complete listing. During the design process, if the City determines that appurtenant items have not been included in the summary, those items will be included in the listing and related financial guarantee, if the items normally are Subdivider responsibility. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be included in the financial guarantee provided by the City.

SIZE	IMPROVEMENT	LOCATION	FROM	TO	
100.00 x 3.6	Retaining Walls	19/20 Side	N/A	N/A	
60.00 x 11.2	"	25/26 Side	ii .	**	
100.00×3.1	11	26/27 Side	II .		
100.00×3.3	11	27/28 Side	п	II .	
100.00 x 3.2	11	28/29 Side	II .		

MISCELLANEOUS

Grading: Certification per DPM (prior to release of financial guarantees). To include private retaining and perimeter walls as required on the approved grading plan.

DRB Case No. 94-281 DRC Project No.:

Date Submitted: 07-29-94

Revised: 08-29-94 04-02-96

FIGURE 12

INFRASTRUCTURE LIST

EXHIBIT "A" TO SUBDIVISION IMPROVEMENTS AGREEMENT DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST

TAYLOR RIDGE SUBDIVISION TRACT B

Following is a summary of Public Infrastructure required to be constructed or financially guaranteed to be constructed for the above development. This summary is not necessarily a complete listing. During the design process, if the City determines that appurtenant items have not been included in the summary, those items will be included in the listing and related financial guarantee, if the items normally are Subdivider responsibility. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be included in the financial guarantee provided by the City.

SIZE	IMPROVEMENT	LOCATION	FROM	TO	
70.00 x 5	Retaining Walls	28/29 Side	N/A	N/A	
135.00 x 4.7	11	30 Back	II .	**	
63.00 x 6.2	**	30/31 Side	**	et	
72.00×4.2	**	31/32 Side	"	II .	
80.00 x 4.7	11	33/34 Side	**	n	
35.00×4.7	"	34/35 Side	H	н	
48.00 x 4.7	91	35/36 Side	II .	**	
93.00×3.2	**	36/37 Side	11	**	
75.00×4.7	**	29/32 Side	**	ŧŧ	

MISCELLANEOUS

Grading: Certification per DPM (prior to release of financial guarantees). To include private retaining and perimeter walls as required on the approved grading plan.

DRB Case No. 94-281 DRC Project No.:

Date Submitted: 07-29-94

Revised: 08-29-94 04-02-96

FIGURE 12

INFRASTRUCTURE LIST

EXHIBIT "A" TO SUBDIVISION IMPROVEMENTS AGREEMENT DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST

TAYLOR RIDGE SUBDIVISION TRACT C

Following is a summary of Public Infrastructure required to be constructed or financially guaranteed to be constructed for the above development. This summary is not necessarily a complete listing. During the design process, if the City determines that appurtenant items have not been included in the summary, those items will be included in the listing and related financial guarantee, if the items normally are Subdivider responsibility. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be included in the financial guarantee provided by the City.

SIZE	IMPROVEMENT	LOCATION	FROM	то	
117.00 x 4.7	Retaining Walls	4/5/3 Side	N/A	N/A	
65.00 x 3.1	11	21/22 Side	**	11	
61.00×3.5	**	22/23 Side	II .	90	
78.00 x 3.9	н	23/24 Side	11	PB	
55.00 x 3.9	**	24/25 Side	"	10	
45.00 x 2.6	**	25/26 Side	H .	. **	

MISCELLANEOUS

Grading: Certification per DPM (prior to release of financial guarantees). To include private retaining and perimeter walls as required on the approved grading plan.

	Isaacson & Arfman, P.A.	_
5 F	***** **** ***** ***** ***** ***** *****	** ***** ***** ***** ***** ***** *****
18 L S /	Development Review Board M	Member Approval
	The the	4.09-96
ged	Transportation Development	Date:
	Robert W. Kane	4-9-26
3 4 5	Utility Development	Date:
2 4 20	Parks & Recreation General Service	4-9-96
63	Parks & Recreation General Service	Date:
spis to	Gity Engineer/AMATCA	4-1-96 Date:
いな	DRB Chairman	Date:

Prepared by: