DRB-94-557

DRB Case No DRC Project No.

DRC Project No. 12/20/94
Date Submitted 12/12/94

Figure 12

INFRASTRUCTURE LIST

EXHIBIT "A" TO SUBDIVISION IMPROVEMENTS AGREEMENT DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST

RIVERVIEW PLAZA

Following is a summary of Public/Private Infrastructure required to be constructed or financially guaranteed to be constructed for the above development. This summary is not necessarily a complete listing. During the design process, if the City determines that appurtenant items have not been included in the summary, those items will be included in the listing and related financial guarantee, if the items normally are Subdivider responsibility. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility are the responsibility of the Subdivider and will be included in the financial guarantee provided to the City.

	Size	Type improvement	Location	From	То		
	PUBLIC WATER						
	10"	WATERLINE*	ON-SITE	GOLF COURSE RD	PASEO DEL NORTE		
	8"	WATERLINE*	ON-SITE	GOLF COURSE/PASEO	WEST SIDE OF PIEDRAS MARCADAS CHANNEL		
	6"	WATERLINE*	ON-SITE	10" WATERLINE	8" WATERLINE		
6	NOTE: "WATER	RLINE: INCLUDE PIPE, VALVES, HYDRANT	rs, services an	ND FITTINGS AS REQUIRE	ED.		
	8"	SAS W/MH'S, SERVICES, ETC.	ON-SITE	GOLF COURSE RD.	EXTENDED TO SERVE ALL ONSITE BLDGS.		
PRIVATE STORM DRAINAGE							
	18-30"	RCP STORM SEWER (SIZE MAY VARY)	ON-SITE	PIEDRAS-MARCADAS			
	PUBLIC STORM	UBLIC STORM DRAINAGE					
	VARIABLE WIDTH	PCC CHANNEL	PIEDRAS MARCADAS ARROYO	GOLF COURSE RD.	PASEO DEL NORTE		

*LETTER OF MAP REVISION IS REQUIRED FOR RELEASE OF FINANCIAL GUARANTEES FOR THIS CHANNEL.

> to Be Buj Modifier producture 'c'

PUBLIC PAVING

(12' WIDE	RT. TURN DECELERATION LANE	PASEO DEL NORTE	GOLF COURSE RD.	APPROX. 150' WEST	
Κ) 6' WIDE	SIDEWALKS	PASEL DEL NORTE	GOLF COURSE RD	WEST BOUNDARY	
	6' WIDE \$29,897.00	SIDEWALKS OFFSITE TRANSPORTATION MITIGATION	RD.	PASEO DEL NORTE	PIEDRAS MARCADAS SOUTH BOUNDARY	
	Ψ23,037.00	OFFSITE TRANSPORTATION MITIGATION COSTS - MODIFIED PROGEDURE "C"				

Prepared by: Print Name: KERRY DAVIS Firm: BOHANNAN-HUSTON INC.	<u> </u>			
**********	*******	*******	*****	******
101.24-95Deve	elopment Review B	Board Member Approval		BA 1-24-95
Mouth 12-20-99	Robert 4) Kane 12-20-19	Biolo	but izeget
Traffic Date	Water	Date RWF 1-24-95	Parks & F	
Jul / Cragin 12-3	20-91	AL and a	// .	2-20-94
City Engineer/AMAFCA Date	105	1 TORB Chairman	Date	
/ / //	24/7)			