Organia.

DRB C No. 96-250

DRC Project No.:

Date Submitted: 03-03-97 Revised Submittal: 03-17-97 Prelim. Plat Approved: 3-18-97

Prelim. Plat Expires:

FIGURE 12 EXHIBIT "A" REVISED PATE A: 9/9/98

TO SUBDIVISION IMPROVEMENT AGREEMENT

DEVELOPMENT REVIEW BOARD REQUIRED INFRASTRUCTURE LISTING DRB 96-250

TRACT A, BLOCK D, NOR ESTE MANOR

Following is a summary of Public/Private Infrastructure required to be constructed or financially guaranteed to be constructed for the above development. This summary is not necessarily a complete listing. During the design process, if the City determines that appurtenant items have not been included in the summary, those items will be included in the listing and related financial guarantee, if the items normally are Subdivider responsibility. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility are the responsibility of the Subdivider and will be included in the financial guarantee provided to the City.

UNIT ONE

| SIZE | IMPROVEMENT | LOCATION | FROM | TO |
|-------|------------------|--------------|----------------|----------------|
| 26'FF | Res. Paving | Disney Place | Anaheim Avenue | Terminus (No.) |
| 4' | *PCC Sdwk | ** | " | ** |
| MOUNT | C&G (both sides) | ** | 11 | 11 |
| 8" | Sanitary Sewer | ** | 11 | ** |
| 6" | Water A 7A | 09/09/98 | . " | ** |
| 4' | | | Helen Hardin | E. Pl (Lot 15) |
| 4' | PCC Sdwk * SMN | Helen Hardin | Anaheim Avenue | N. Pl (Lot 1) |

MISCELLANEOUS

Street lighting per DPM.

Grading & Drainage: Certification per DPM (prior to release of financial

guarantees). To include private perimeter and retaining walls

as required on the approved Grading Plan.

*Sidewalks to be deferred.

**Sidewalks deferral agreement between the City of Albuquerque and the Presley Company exists as Document No. 96-1136, recorded on January 4, 1996 in Book BCR 96-1, page 2546.

All water to include fire hydrants, valves, and appurtenances per DPM.

| Prepared by: Fred C. Arfman, P.E. Isaacson & Arfman, P.A. | 03-17-97 Date |
|--|-------------------------------|
| ***** **** **** **** **** **** **** **** | **** **** **** **** **** **** |
| Development Review Board Me | mber Approval |
| The Man 109.09.98 | 3/18/97 |
| Transportation Development Division | Date / |
| John Samott Her alalas | 3/19/97 |
| Vtllity Development Division | Date |
| Parks Design & Development Division/CIP | 3-19-9 ¹ 7 |
| Jul O Casain 7/1/9/98 | 3-18-97 |
| City Engineer/AMAFCA | Date 9-9-98 |
| kny & Ani Ked | 3-18-97 |
| DRB Chairman | Date |
| 9-9-98 A FIRST REVISION TO TRANSFER SIDEWALK DEFERRAL AGREEM | S.I.A. SDWK TS |
|), - L | |