preparal

D.R.B. Case No. 97-539
D.R.C. Project No. 6-17-98
Prelim. Plat Approved 7-15-96
Prelim. Plat Expires 7-29-99

Figure 12

EXHIBIT "A"

To Subdivision Improvements Agreement

DEVELOPMENT REVIEW BOARD (DRB) REQUIRED INFRASTRUCTURE LISTING

for ____ Aerie @ High Desert, Unit 2____

(Plat)

Following is a summary of Public/Private Infrastructure required to be constructed or financially guaranteed to be constructed for the above development. This summary is not necessarily a complete listing. During the design process, if the City determines that appurtenant items have not been included in the summary, those items will be included in the listing and related financial guarantee, if the items normally are the Subdivider responsibility. In addition, any unforseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility are the responsibility of the Subdivider and will be included in the financial guarantee provided to the City.

<u>Size</u>	Type Improvement	Location	<u>From</u>	<u>To</u>		
PAVEMENT 7-14-98						
M-1-1	Res Pvmt Sidewalk Mntb C & G Both Sides	Bosque Vista Rd	Vulcan Vista Ave	Unit 1 / 2 Bndry		
י גאבלי	Res Pvmt Sidewalk Mntb C & G Both sides Street Lights Per DPM	Vulcan Vista Ave	Bosque Vista Ave	Unit 1 / 2 Bndry		
SANITARY SEWER						
8"	SAS	Bosque Vista Rd	Vulcan Vista Ave	Unit 1 / 2 Bndry		
8"	SAS	Vulcan Vista Ave	Bosque Vista Ave	Unit 1 / 2 Bndry		
6"	WL	Bosque Vista Rd	Unit 1/2 Bndry	Vulcan Vista Ave		

^{*} Sidewalks to be deferred

Engineer's Certification for Grading and Drainage per DPM including Perimeter Walls as shown on the Grading Plan for Release of SIA and Financial Guarantees.

Sanitary sewer to include manholes and service connections.

D.R.B. Case No.	
D.R.C. Project No.	
Date Submitted _	6-17-98
Prelim. Plat Approved	7-14-48
Prelim. Plat Expires	7-29-99

Prepared By: Marie Hoelan		
Print Name: <u>Diane Hoelzer, PE</u>		
Firm: Mark Goodwin & Associates, PA		
Development Review Boy Transportation Dev. Date Planning Section, CIP Date Date Date Date Date Date Date Date	Oard Member Approvals Robert W. Kane 7-14 Utility Dev. Date Fingineer/AMAFCA Date	28