Date Preliminary Plat Approved: August 12, 2018 Date Preliminary Plat Expires: September 27, 2019

Date Site Plan Approved:

INFRASTRUCTURE LIST

EXHIBIT "A"

DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST TO SUBDIVISION IMPROVEMENTS AGREEMENT

> DRB Application No.: SD-2018-00050 DRB Project No.: PR-2018-001327

(1001228)

PROPOSED NAME OF PLAT BOSQUE ANTIGUA

EXISTING LEGAL DESCRIPTION PRIOR TO PLATTING ACTION TRACT 2A & PORTION OF TRACT 3, KELLY TRACTS

administratively. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those

						Financially Guaranteed DRC #
						Constructed Under DRC #
Θ _π	ι α	0.	O	6,		Size
Sanitary Sewer Line SDR-35	SANITARY SEWER Sanitary Sewer Line SDR-35	Waterline PVC C-900	-Waterline PVC C-900	Waterline PVC C-900	The state of the s	Type of Improvement WATERLINE Waterline PVC Coope
30' SAS & WL Esmt	Maxum Ln Tr. PR WL & SAS Esmt	20' WL Esmt	30'WL & SAS Esmt	Maxum Ln Tr. PR WL & SAS Esmt	30 SAS & WL Esmt	Location
West End of Maxum Ln cul-de-sac Exst 8" SAS	West End of Maxum Ln cul-de-sac	West End of 30' WL & SAS Esmt	West End of 30 ¹ SAS & WL Esmt	West End of Maxum Ln cul-de-sac	West End of Easement @ PL	From
Albuquerque River Pkwy /Tr. 372 MRGCD Map 38 Exst 8" SAS	~10' East of Lot 1 W. Line	North End of 20' WL Esmt	West End of + Maxum tn 1/23/19	Gabaldon Rd Exst 6" WL	West End of Maxum Ln cul-de-sac Tr. PR WL & SAS Esmt	То
_		_		_		Cons Pri- Inspector
			_	_	_	Construction Certification Private City Cr tor P.E. Engine
_	_	_	_			City Cnst Engineer

										Financially Guaranteed DRC #
										Constructed Under DRC #
						20' E-E	96' Dia	26' B-B	26'-53'± B-B	Size
			Public Drainage Pond Agreement & Covenant	Public Drainage Pond Agreement & Covenant	Private Drainage Ponds	Base Course Pavement	Residential Pavement C&G on Both Sides	DRAINAGE Residential Pavement C&G on Both Sides	PAVING Residential Pavement 20' Min B-B Ingress & 20' Min B-B Egress Medians C&G on Both Sides & at Medians	Type of Improvement
			Portion of Tr. 3, Kelly Tracts Public Easement	Tr. 2B, Kelly Tracts Public Easement	Easements A & B	30' Access & WL &	Maxum Ln cul-de-sac	Maxum Ln	Maxum Ln	Location
						West End of cul-de-sac	Mid Lots 6 & 11	~80' West of Gabaldon Rd	Gabaldon Rd	From
						West End of Easement	West End of cul-de-sac	Mid Lots 6 & 11	~80' West of Gabaldon Rd	70
_			_	_	_			_	/ / /	Cons
_	-		_	_	_	_	_	_	יוֹ ,	Construction Certification Private City Ci
		_		_	_		-	_	Engineer	City Cost

REVISION			da	Isaacson & Arfman, P.A.	Åsa Nilsson-Weber NAME (print)	AGENI / OWNER	4. Certified grading and	 Signage and striping per DRC 				39			DRC # DRC #	Financially Constructed
DATE			Kleer 1-14-19				drainage and walls	per DRC.	o include services,	If the site is loc		ĺ			Size	
DRC CHAIR	DESIGN RE	RONE Brusch	MANUAL CALL UT	2-5	DRB CHAIR - date		Certified grading and drainage and walls for SIA/Financial Release.	Signage and striping per DRC.	Street lights per City required. Water infrastructure to include services, valves, fittings, valve boxes, and fire hydrants as required.	ated in a floodplain, then the financ					Type of Improvement	
USER DEPARTMENT	DESIGN REVIEW COMMITTEE REVISIONS	ER-date	EVELOPMENT - date	1-27-19	1-23-19 IR-date	DEVELOPMENT REVIEW BOARD			Street lights per City requirements. and fire hydrants as required.	al quarantee will not be release	L	Ъ			Location	
7	- date	CODE ENFORCEMENT - date	AMAFCA - date	Gale - Gale	PARKS & BECREATION A	/ BOARD MEMBER APPROVALS			a union the COME is approved by FEMA.	If the site is located in a floodplain, then the financial quarantee will not be released to the financial quarantee will not	Impact Fee Administrator Signature Date	Approval of Creditable Items:			From To	Financially Constructed
AGENT /OWNER		ate		ate	3						e City User Dept. Signature Date	Approval of Creditable Items:		P.E.	Private City Cost	