Current DRC	
Project Number:	

FIGURE 12

Date Submitted:	
Date Site Plan Approved:	_
Date Preliminary Plat Approved:	
Date Preliminary Plat Expires: 7	.17.20191
	2.2019.00195

DRB Application No.: 50. 2019. 0000

ORIGINAL

INFRASTRUCTURE LIST

(Rev. 2-16-18)

EXHIBIT "A"

TO SUBDIVISION IMPROVEMENTS AGREEMENT DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST

PROPOSED NAME OF PLAT AND/OR SITE DEVELOPMENT PLAN

Tract 11-N, Block 11 Ofimiano J. Gutlerrez Lower Terrace
EXISTING LEGAL DESCRIPTION PRIOR TO PLATTING ACTION

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process litems in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated project acceptance and close out by the City.

Financially Constructed		Size	Type of Improvement	Location	120000		Construction Certification		
DRC #	Under DRC #		1. ** (a) - /	Location	From	То	Priv. Inspector	P.E.	City Cnst Engineer
		50'x11'	Concrete Drive Pad with ADA Ramps	East side of Wyoming Boulevard N.E.	Existing Sidewalk	Existing Sidewalk			
		40'	Standard Curb & Gutter	East side of Wyoming Boulevard N.E.	Existing Curb & Gutter	Existing Curb & Gutter			
		40'x9'	Concrete Sidewalk	East side of Wyoming Boulevard N.E.	Existing Sidewalk	Existing Sidewalk			
		40'	Cut-Off Wall along Right-of-Way	East side of Wyoming Boulevard N.E.	Existing Cut-Off Wall	Existing Cut-Off Wall			
		3.5'x10' 3.5'x7'	Sidewalk Culvert with Steel Plat Top (24* Flow Width)	East side of Wyoming Boulevard N.E.	Existing Sidewalk	Existing Sidewalk		_/_	
		1,985 sq-ft	Asphalt Pavement	Center of Wyoming Boulevard N.E.	Existing Pavement	Proposed Median Curb & Gutter			
		100'	Concrete Median (4' wide)	Center of Wyoming Boulevard N.E.	Existing Landscaping	Proposed Median Curb & Gutter			
		215'	Median Curb & Gutter	Center of Wyoming Boulevard N.E.	Existing Curb & Gutter	Existing Curb & Gutter		· I	
		100'	4" Solid White Paint Striping	Center of Wyoming Boulevard N.E. PAGE 1 OF 3	Start of Proposed Turn Lane Taper	End of Proposed Turn Lane			

Financially Constructed Guaranteed Under		Size	Type of Improvement	14000200000			Construction Certification		
DRC# DRC#		SIZE	Type of Improvement	Location	From	To	Private		City Cns
200000000	30.00						Inspector	P.E.	Enginee
		6°	Water Main Extension	East side of Wyoming Boulevard N.E.	South Property Line	120' North to Proposed Service Taps	,		
								77	
				-			1 .	7	- 170
							1	1	
						-		/	
				-					
						-			
								1	
							7	,	
								9	21

						Construction	2 - A A A A A	
Guaranteed Under	Size	Type of Improvement	Location	From	То	Construction C	7 7	
DRC# DRC#					33/33/		City Cns Enginee	
						Inspector P.E.	Enginee	
						1 7	7	
	-							
				Approval of Creditable	Itomas	/ /	1	
				Approval of Creditable	nems;	Approval of Creditable	Items:	
				Impact Fee Admistrato	r Signature Date	City User Dept. Signature D		
		ocated in a floodplain, then the financia	NOTES			ony oser pept. Signa	iture Da	
3								
AGENT / OWNER		1	DEVELOPMENT REV	/IEW BOARD MEMBER AP	PROVALC			
Derrick Merchan	nt	(1)	- 7.17.19	TOTAL MEMBER AF	PHOVALS			
NAME (print)		DRB CHA		PARK	S & RECREATION - d	olo.		
		// /	The state of the s	1.0000		816		
VIA Real Estate I	1.0	Variable	114 7/12/1	a	o a neonextion - a			
VIA Real Estate, L	LC	Kaz ul	My 7/17/1	9				
	7-8-1	TRANSPORTATION DE	May 7/17/19 EVELOPMENT - date	9	AMAFCA - date			
S SIRM	7 7-8-1	9 Thist Co	07-17-1	9	AMAFCA - date	(17/19		
	7-8-1	TRANSPORTATION DE UTILITY DEVELO	07-17-1	9	AMAFCA - date	/17/19 te		
S SIRM	7-8-1	9 Thist Co	07-17-1	9	AMAFCA - date			
S SIRM	7-8-1	9 Thist Co	07-17-17 DPMENT-date 7-17-	9	AMAFCA - date 7 ENFORCEMENT - da			
S SIRM	7-8-1	Rene Bre	07-17-1 DPMENT - date 2-17- EER - date	9	AMAFCA - date			
S SIRM	7-8-1	Rene Bre	07-17-17 DPMENT-date 7-17-	9	AMAFCA - date 7 ENFORCEMENT - da			
S SIRM	DATE	Rene Bre	O7-17-17 PPMENT - date 7-17- EER - date VIEW COMMITTEE REVISION	9 - Z Z CODE	AMAFCA - date 7, ENFORCEMENT - date date	te		
SIGNATURE - date	7-8-1	Rene Brecht	07-17-1 DPMENT - date 2-17- EER - date	9 - Z Z CODE	AMAFCA - date 7, ENFORCEMENT - date date			