Current DRC Project Number:

FIGURE 12

INFRASTRUCTURE LIST

EXHIBIT "A"

TO SUBDIVISION IMPROVEMENTS AGREEMENT

Date Submitted:

Date Site Plan Approved:

Date Preliminary Plat Approved: 7-17-19 Date Preliminary Plat Expires: 7. 17. 20

DRB Application No.: SD-2019-002042

DRB Project No.:

DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST Tract 12-B-1-B

PROPOSED NAME OF PLAT AND/OR SITE DEVELOPMENT PLAN

Tract 12-B-1 El Rancho Grande Unit 1

EXISTING LEGAL DESCRIPTION PRIOR TO PLATTING ACTION

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance and close out by the City.

		7		PHASE 2					
SIA Sequence #	COA DRC Project #	Size	Type of Improvement PAVING	Location	From	То	Private	City	City Cnst
		12'	Left Turn Lane	Gibson Blvd.	Amole Channel	Barbados Ave.	Inspector /	Inspector /	Engineer /
		12'	Asphalt Bike Trail	Tract 12-B-1-B	Barbados Ave	12-B-1-A		/	
		12'	Asphalt Bike Trail WATER	Tract 12-B-1-A	Tract 12-B-1-A	Amole Channel			
		8"	PVC	Gibson Blvd.	Barbados Ave.	Mid-Point Tract 12-B-1-A			x
			SANITARY SEWER						
		8"	PVC	Gibson Blvd.	Barbados Ave.	Mid-Point Tract 12-B-1-A			
			STORM DRAIN						
		24"	PVC (Private)	Gibson Blvd.	Tract 12-B-1-B	Tract 12-B-1-A		/	
			Temporary Pond	Tract 12-B-1-A	Tract 12-B-1-A	Tract 12-B-1-A			
			Drainage Covenant (SD) (Temporary Pond)	Tract 12-B-1-B	Tract 12-B-1-B	Tract 12-B-1-B			
			INFRASTRUCTURE IMPROVE Engineer Certication of the Grad	EMENTS AGREEMENT ding Plan required for Relea	se of IIA				

Financially Suaranteed	Constructed	P1	0.290(0.50)				Construc	ction Certific	cation
DRC #	Under	Size	Type of Improvement	Location	From	То	Private		City Cn
DRC#	DRC#	1					Inspector P.E.	1 1	Engine
		_							
					Approval of Creditable	Items:	Approval of Cre	/ editable Iten	ns:
					Impact Fee Admistrator	Signature Date	City User Dept	t Cionatura	0
3 4 5 6									
4 5 6	GENT / OWNER			DEVELOPMENT REV	/IEW BOARD MEMBER AS	PPROVALS.			
4	Hiram Crook		Lani	7.17.19	/IEW BOARD MEMBER AR	PPROVALS			
4	Hiram Crook NAME (print)	CIATES	Rance III			PPROVALS GENERAL SERVICE	S - date		
4 5 6	Hiram Crook	CIATES	Rayundul Ransportation D	7.17.19 AIR-date	PARKS & C	GENERAL SERVICE	S - date		
A A A A A A A A A A A A A A A A A A A	Hiram Crook NAME (print)  DDWIN & ASSO FIRM	CIATES 7/12/201	Karneyalle	7.17.19 AIR-date	PARKS & C	GENERAL SERVICE			
A A A A A A A A A A A A A A A A A A A	Hiram Crook NAME (print) ODWIN & ASSO	CIATES 7/12/201	Karneyalle	7-17-19 AIR - date  Wal 7/17/19  DEVELOPMENT - date	PARKS & C	GENERAL SERVICE  AMAFCA - date	S - date		
AARK GOO	Hiram Crook NAME (print)  ODWIN & ASSO FIRM GNATURE - date	7/12/201	RANSPORTATION OF	7-17-19 AIR - date  Wal 7/17/19  DEVELOPMENT - date	PARKS & C	GENERAL SERVICE  AMAFCA - date			
MARK GOO	Hiram Crook NAME (print)  DDWIN & ASSO FIRM GNATURE - date HE ALLOWED TO CONVEMENTS WITHOUT	7/12/201	RANSPORTATION OF	7-17-19 AIR - date  Will 7/17/19  DEVELOPMENT - date  OPMENT - date	PARKS & C	GENERAL SERVICE  AMAFCA - date			
AARK GOO	Hiram Crook NAME (print)  DDWIN & ASSO FIRM GNATURE - date HE ALLOWED TO CONVEMENTS WITHOUT	7/12/201	RANSPORTATION DE LILITY DEVEL RONE BY	7-17-19  AIR - date  Wal FIIFII9  DEVELOPMENT - date  OPMENT - date  See 2 7-17-19  OPMENT - date  See 2 7-17-19  OPMENT - date	PARKS & C	AMAFCA - date			
MARK GOO	Hiram Crook NAME (print)  DDWIN & ASSO FIRM GNATURE - date HE ALLOWED TO CONVEMENTS WITHOUT	7/12/201	RANSPORTATION DE LILITY DEVEL RONE BY	7-17-19 AIR - date  Will 7/17/19  DEVELOPMENT - date  OPMENT - date	PARKS & C	AMAFCA - date			