Current DRC
Project Number: 775445

FIGURE 12

INFRASTRUCTURE LIST

EXHIBIT "B"

Montage Unit 6

Date Submitted: 10/20/2023
Date Site Plan Approved:
Date Preliminary Plat Approved: NA
Date Preliminary Plat Expires: NA
DHO Project No.: PR-2020-004138
DHO Application No.: _SD-2023-00160

PROPOSED NAME OF SITE DEVELOPMENT PLAN

Tract A-1-A-3 & A-1-A-4

EXISTING LEGAL DESCRIPTION PRIOR TO PLATTING ACTION

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process and/or in the review
of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial
guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require
approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. In addition, any unforeseen items which arise during construction
which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance and close out by the City.

SIA COABLDG
Sequence # PERMIT #

Size

Type of Improvement

Location

From

To

Private City City Cnst
p Engineer

66' R/W

kR0 A DIWA Y e

Pavement Section:

(2) 14' Shared Lane

(2) 9' Parking Lane

(2) Standard Curb and Gutter
(2) Landscape Buffer

(2) 6' Sidewalk

Diebenkorn Drive SE

Stieglitz Ave SE

de Kooning Loop SE

36'RIW

Pavement Section:
(1) 5' Landscape Buffer

(1) Median Curb & Gutter
(1) 12' Drive Lane

(1) 7' Parking Lane

(1) Standard Curb & Gutter
(1) 7' Landscape Buffer

(1) 5' Sidewalk

O'Keeffe Avenue SE

Calder Loop SE

Sagan Loop SE

52'RIW

Pavement Section:

(2) 14' Shared Lane

(2) Standard Curb and Gutter
(2) 6' Landscape Buffer

(2) 6' Sidewalk

Chicago Road SE

Calder Loop SE

de Kooning Loop SE

52'RIW

Pavement Section:

(2) 14' Shared Lane

(2) Standard Curb and Gutter
(2) 6' Landscape Buffer

(2) 6' Sidewalk

Calder Loop SE

Chicago Road SE

O'Keeffe Avenue SE

52'RIW

Pavement Section:

(2) 14' Shared Lane

(2) Standard Curb and Gutter
(2) 6' Landscape Buffer

(2) 6' Sidewalk

Jonson Street SE

Chicago Road SE

O'Keeffe Avenue SE
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SIA COA BLDG Size Type of Improvement Location From To Private City City Cnst
Sequence # PERMIT # Engineer
ke RO ADIWA Y ke
Pavement Section:
(2) 14' Shared Lane
52'RIW @ Sltandard Curb and Gutter Pena Avenue SE Chicago Road SE Diebenkorn Drive SE / /
(2) 6' Landscape Buffer
(2) 6' Sidewalk
Pavement Section:
(2) 14' Shared Lane
. (2) 9' Parking Lane ) . Exist Edge of Pavement
66'RIW (2) Standard Curb and Gutter de Kooning Loop SE Chicago Road SE at Roundabout ! !
(2) Landscape Buffer
(2) 6' Sidewalk
Y
10" Waterline w/Appertunances Diebenkorn Drive SE Stieglitz Ave SE de Kooning Loop SE / /
8" Waterline w/Appertunances O'Keeffe Avenue SE Calder Loop SE Sagan Loop SE / /
8" Waterline w/Appertunances Chicago Road SE Calder Loop SE de Kooning Loop SE / /
8" Waterline w/Appertunances Calder Loop SE Chicago Road SE O'Keeffe Avenue SE / /
8" Waterline w/Appertunances Jonson Street SE Chicago Road SE O'Keeffe Avenue SE / /
8" Waterline w/Appertunances Pena Avenue SE Chicago Road SE Diebenkorn Drive SE / /
" " . . Exist Edge of Pavement
8 Waterline w/Appertunances de Kooning Loop SE Chicago Road SE at Roundabout / /
wrkbkrktG AN TARY *erese
10" Sanitary Sewer Line and Manholes Diebenkorn Drive SE Stieglitz Ave SE de Kooning Loop SE / /
8" Sanitary Sewer Line and Manholes O'Keeffe Avenue SE Calder Loop SE Sagan Loop SE / /
8" Sanitary Sewer Line and Manholes Chicago Road SE Calder Loop SE de Kooning Loop SE / /
8" Sanitary Sewer Line and Manholes Calder Loop SE Chicago Road SE O'Keeffe Avenue SE / /
8" Sanitary Sewer Line and Manholes Jonson Street SE Chicago Road SE O'Keeffe Avenue SE / /
8" Sanitary Sewer Line and Manholes Pena Avenue SE Chicago Road SE Diebenkorn Drive SE / /
8" Sanitary Sewer Line and Manholes de Kooning Loop SE Chicago Road SE Exist Edge of Pavement / /

at Roundabout
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SIA COA BLDG Size Type of Improvement Location From To Private City City Cnst
Sequence # PERMIT # ( Engineer
wrrrkkDESE WATER
10" Reuse Waterline w/Appertunances Diebenkorn Drive SE Stieglitz Ave SE de Kooning Loop SE / /
16" Reuse Waterline w/Appertunances de Kooning Loop SE Chicago Road SE Connect to Existing / /
o 9-00p 9 at Roundabout
Hik INTERSECTION LIGHTING™*********
Intersection Stree.t Lighting with all appurtenances Diebenkorn Drive SE Diebenkorn Drive SE O'Keeffe Avenue SE / /
(pullboxes, conduits, transformer, etc)
Intersection Streelt Lighting with all appurtenances Diebenkorn Drive SE Diebenkorn Drive SE  de Kooning Loop SE / /
(pullboxes, conduits, transformer, etc)
Intersection Stree.t Lighting with all appurtenances O'Keeffe Avenue SE O'Keeffe Avenue SE  Sagan Loop SE / /
(pullboxes, conduits, transformer, etc)
Streetlnghtlng with all appurtenances (pullboxes, O'Keeffe Avenue SE - Mid Block Diebenkorn Drive SE  Sagan Loop SE / /
conduits, transformer, etc)
Intersection Stree.t Lighting with all appurtenances Chicago Road SE Chicago Road SE Calder Loop SE / /
(pullboxes, conduits, transformer, etc)
Intersection Streelt Lighting with all appurtenances Chicago Road SE Chicago Road SE Jonson Street SE / /
(pullboxes, conduits, transformer, etc)
Intersection Stree.t Lighting with all appurtenances Jonson Street SE Jonson Street SE O'Keeffe Avenue SE / /
(pullboxes, conduits, transformer, etc)
Intersection Streelt Lighting with all appurtenances Pena Avenue SE Pena Avenue SE Chicago Road SE / /
(pullboxes, conduits, transformer, etc)
Street.nghtlng ith all appurtenances (pullooxes, Pena Avenue SE - Mid Block Chicago Road SE O'Keeffe Avenue SE / /
conduits, transformer, etc)
Intersection Streelt Lighting with all appurtenances Pena Avenue SE Pena Avenue SE Diebenkorn Drive SE / /
(pullboxes, conduits, transformer, etc)
Intersection Stree.t Lighting with all appurtenances de Kooning Loop SE de Kooning Loop SE Chicago Road SE / /
(pullboxes, conduits, transformer, etc)
Intersection Streat Lighting with all appurtenances de Kooning Loop SE - Mid Block ChicagoRoad SE Diebenkorn Drive SE ) )
(pullboxes, conduits, transformer, etc)
Intersection Stree.t Lighting with all appurtenances de Kooning Loop SE de Kooning Loop SE Roundabout / /
(pullboxes, conduits, transformer, etc)
wnkrrkes GTORM DRAINAGE *+wsiss
48" Pond Inlet & Storm Drain Pond 1 Diebenkorn Drive SE  Approximately 210" West / /
30" Storm Drain, Inlets and Manhole Dibenkorn SE Diebenkorn Drive SE  Approximately 80' West / /
30" Pond Inlet & Storm Drain Pond 1 Sagan Loop SE Approximately 210" East / /
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The items listed below are on the CCIP and approved for Impact Fee credits. Signatures from the Impact Fee Administrator and the City User Department is required prior to DHO approval of this listing. The ltems listed below

are subject to the standard SIA requirements.

Financially Constructed Construction Certification |
Guaranteed Under Size Type of Improvement Location From To Private [City Cnst
DRC # DRC # Inspector P.E. |Engineer
| | | | / /
| T | / / /
Approval of Creditable Items: Approval of Creditable Items:
Impact Fee Admistrator Signature  Date City User Dept. Signature Date |
NOTES
1 Exact Number of Street Lights shall be developed through DRC and City project development reviews. Street Lights shall be in accordance with City DPM.
2 SAS minimum pipe slopes shall be in accordance with Mesa Del Sol Level B Master Plan and updates.
3
AGENT / OWNER DEVELOPMENT FACILITATION TEAM APPROVALS |
Scott Eddings Qg foctunbeck Apr 26,2024 e b Apr 26,2024
NAME (print) PLANNING - date PARKS & RECREATION - date
Huitt-Zollars, Inc. Ernast Gumger Apr 26,2024

R ; FIRM TRANSPORTATION DEVELOPMENT - date AMAFCA - date
%ﬁl%&:«w 10/20/2023 J o (G yt May 17,2024 — Apr 26,2024
SIGNATURE - date UTILITY DEVELOPMENT - date CODE ENFORCEMENT - date
Sdadat Ziggan Apr 30,2024 DS Apr 26,2024
CITY ENGINEER - date HYDROLOGY - date
DESIGN REVIEW COMMITTEE REVISIONS I
REVISION DATE DRC CHAIR USER DEPARTMENT AGENT /OWNER
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PR-2020-004138-SD-2023-0016-IL-04-26-24

Final Audit Report 2024-05-18
Created: 2024-04-26
By: Jay Rodenbeck (jrodenbeck@cabg.gov)
Status: Signed
Transaction ID: CBJCHBCAABAArIOOqOEg50wBUqZxc6U6QRFg1eaxTQd
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