

INFRASTRUCTURE LIST

(Rev. 2-16-18)

EXHIBIT "A"

**TO SUBDIVISION IMPROVEMENTS AGREEMENT
DEVELOPMENT REVIEW BOARD (D.R.B.) REQUIRED INFRASTRUCTURE LIST**

**Plat of Lots 1A, 1B, 1C, 1D and 1E, Snow Vista Investors
PROPOSED NAME OF PLAT AND/OR SITE DEVELOPMENT PLAN**

**Snow Vista Investors
EXISTING LEGAL DESCRIPTION PRIOR TO PLATTING ACTION**

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development. This Listing is not necessarily a complete listing. During the SIA process and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those items in the listing and related financial guarantee. Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related portions of the financial guarantees. All such revisions require approval by the DRC Chair, the User Department and agent/owner. If such approvals are obtained, these revisions to the listing will be incorporated administratively. In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of project acceptance and close out by the City.

Financially Guaranteed	Constructed Under	Size	Type of Improvement	Location	From	To	Construction Certification		
							Private Inspector	P.E.	City Cnst Engineer
<input type="text"/>	<input type="text"/>	-	Engineer's Certification for Grading & Drainage is required for release of Financial Guarantee A shared access will be shown on the final plat				/	/	/
<input type="text"/>	<input type="text"/>	6-ft	Install public sidewalk Including Curb Ramps, Cracked C&G and Sidewalk Replacement	S. Side De Vargas Rd	700-ft along property frontage		/	/	/
<input type="text"/>	<input type="text"/>	6-ft	Install public sidewalk south of bus stop Including Curb Ramps, Cracked C&G and Sidewalk Replacement	W. Side Snow Vista Blvd	1,050-ft along property frontage		/	/	/
<input type="text"/>	<input type="text"/>	26-28 ft wide	Private access road including curb and ada compliant pedestrian infrastructure which includes 5 ft wide sidewalk For the benefit of lots 1A, 1B, 1C, 1D and 1E	Sage Plaza	1210 Linear ft		/	/	/
<input type="text"/>	<input type="text"/>						/	/	/
<input type="text"/>	<input type="text"/>						/	/	/
<input type="text"/>	<input type="text"/>						/	/	/
<input type="text"/>	<input type="text"/>						/	/	/

The items listed below are on the CCIP and approved for Impact Fee credits. Signatures from the Impact Fee Administrator and the City User Department is required prior to DRB approval of this listing. The Items listed below are subject to the standard SIA requirements.

Financially Guaranteed DRC #	Constructed Under DRC #	Size	Type of Improvement	Location	From	To	Construction Certification		
							Private		City Cnst Engineer
							Inspector	P.E.	
<input type="text"/>	<input type="text"/>						/	/	/
<input type="text"/>	<input type="text"/>						/	/	/
Approval of Creditable Items:							Approval of Creditable Items:		
Impact Fee Administrator Signature Date							City User Dept. Signature Date		

NOTES

If the site is located in a floodplain, then the financial guarantee will not be released until the LOMR is approved by FEMA.
Street lights per City requirements.

- 1 _____
- 2 _____
- 3 _____

AGENT / OWNER	DEVELOPMENT REVIEW BOARD MEMBER APPROVALS		
<u>Ronald R. Bohannon</u> NAME (print)	<u>J. Wofford</u> DRB CHAIR - date Dec 9, 2022	<u>Cheryl Somplet</u> PARKS & RECREATION - date Dec 7, 2022	
Tierra West LLC FIRM	<u>Ernest Armijo</u> TRANSPORTATION DEVELOPMENT - date Dec 7, 2022		
<u>[Signature]</u> 9/13/22 SIGNATURE - date	<u>[Signature]</u> UTILITY DEVELOPMENT - date Dec 7, 2022	<u>[Signature]</u> AMAFCA - date Dec 7, 2022	
	<u>[Signature]</u> CITY ENGINEER - date Dec 7, 2022	<u>[Signature]</u> CODE ENFORCEMENT - date Dec 7, 2022	

DESIGN REVIEW COMMITTEE REVISIONS

REVISION	DATE	DRC CHAIR	USER DEPARTMENT	AGENT / OWNER










PR-2020-004645_SD-2022-00136_Infrastructure_List_Approved_12-7-22


Final Audit Report


2022-12-10


Created:	2022-12-07
By:	Jay Rodenbeck (jrodenbeck@cabq.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAAX8rVUo9EKqPR12UgFy3wZ1uiKNrXNOiF


"PR-2020-004645_SD-2022-00136_Infrastructure_List_Approved_12-7-22" History


-  Document created by Jay Rodenbeck (jrodenbeck@cabq.gov)
2022-12-07 - 8:58:25 PM GMT- IP address: 198.206.237.4
-  Document emailed to Ernest Armijo (earmijo@cabq.gov) for signature
2022-12-07 - 9:04:41 PM GMT
-  Email viewed by Ernest Armijo (earmijo@cabq.gov)
2022-12-07 - 10:42:57 PM GMT- IP address: 73.26.44.19
-  Document e-signed by Ernest Armijo (earmijo@cabq.gov)
Signature Date: 2022-12-07 - 10:43:19 PM GMT - Time Source: server- IP address: 73.26.44.19
-  Document emailed to Tiequan Chen (tchen@cabq.gov) for signature
2022-12-07 - 10:43:20 PM GMT
-  Email viewed by Tiequan Chen (tchen@cabq.gov)
2022-12-07 - 10:44:43 PM GMT- IP address: 143.120.132.88
-  Document e-signed by Tiequan Chen (tchen@cabq.gov)
Signature Date: 2022-12-07 - 10:44:52 PM GMT - Time Source: server- IP address: 143.120.132.88
-  Document emailed to dggutierrez@abcwua.org for signature
2022-12-07 - 10:44:54 PM GMT
-  Email viewed by dggutierrez@abcwua.org
2022-12-07 - 10:45:54 PM GMT- IP address: 142.202.67.2
-  Signer dggutierrez@abcwua.org entered name at signing as David Gutierrez
2022-12-07 - 10:46:16 PM GMT- IP address: 142.202.67.2


 Document e-signed by David Gutierrez (dggutierrez@abcwua.org)
Signature Date: 2022-12-07 - 10:46:18 PM GMT - Time Source: server- IP address: 142.202.67.2


 Document emailed to Jeff Palmer (jppalmer@cabq.gov) for signature
2022-12-07 - 10:46:20 PM GMT


 Email viewed by Jeff Palmer (jppalmer@cabq.gov)
2022-12-07 - 10:46:38 PM GMT- IP address: 172.58.62.228


 Document e-signed by Jeff Palmer (jppalmer@cabq.gov)
Signature Date: 2022-12-07 - 10:46:45 PM GMT - Time Source: server- IP address: 172.58.62.228


 Document emailed to Cheryl Somerfeldt (csomerfeldt@cabq.gov) for signature
2022-12-07 - 10:46:46 PM GMT


 Email viewed by Cheryl Somerfeldt (csomerfeldt@cabq.gov)
2022-12-07 - 10:47:09 PM GMT- IP address: 75.161.3.129


 Document e-signed by Cheryl Somerfeldt (csomerfeldt@cabq.gov)
Signature Date: 2022-12-07 - 10:47:18 PM GMT - Time Source: server- IP address: 75.161.3.129

 Document emailed to jwolfley@cabq.gov for signature
2022-12-07 - 10:47:19 PM GMT

 Email viewed by jwolfley@cabq.gov
2022-12-10 - 0:54:59 AM GMT- IP address: 75.161.206.185

 Signer jwolfley@cabq.gov entered name at signing as Jolene Wolfley, CABQ Planning
2022-12-10 - 0:55:30 AM GMT- IP address: 75.161.206.185

 Document e-signed by Jolene Wolfley, CABQ Planning (jwolfley@cabq.gov)
Signature Date: 2022-12-10 - 0:55:32 AM GMT - Time Source: server- IP address: 75.161.206.185

 Agreement completed.
2022-12-10 - 0:55:32 AM GMT