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PAGE ____ OF ____

EXISTING LEGAL DESCRIPTION PRIOR TO PLATTING ACTION
 

PROPOSED NAME OF PLAT AND/OR SITE DEVELOPMENT PLAN

Following is a summary of PUBLIC/PRIVATE Infrastructure required to be constructed or financially guaranteed for the above development.  This Listing is not necessarily a complete listing.  During the SIA process 
and/or in the review of the construction drawings, if the DRC Chair determines that appurtenant items and/or unforeseen items have not been included in the infrastructure listing, the DRC Chair may include those 
items in the listing and related financial guarantee.  Likewise, if the DRC Chair determines that appurtenant or non-essential items can be deleted from the listing, those items may be deleted as well as the related 
portions of the financial guarantees.  All such revisions require approval by the DRC Chair, the User Department and agent/owner.  If such approvals are obtained, these revisions to the listing will be incorporated 
administratively.  In addition, any unforeseen items which arise during construction which are necessary to complete the project and which normally are the Subdivider's responsibility will be required as a condition of 
project acceptance and close out by the City. 

Construction Certification
Private

DFT Application No.:_________________

(Rev. 2-16-18)

EXHIBIT "A"

Date Submitted:_________________

TO SUBDIVISION IMPROVEMENTS AGREEMENT
DEVELOPMENT FACILITATION TEAM (DFT) REQUIRED INFRASTRUCTURE LIST

DFT Project No.:_________________

Current DRC
Project Number:________________

FIGURE 12

INFRASTRUCTURE LIST
Date Site Plan Approved:_________________

Date Preliminary Plat Approved:_________________
Date Preliminary Plat Expires:_________________

Corner of Gibson and Innovation PRKWY

86yds x 101.72 = $8747.92

77' x 10 x 6"'

10' x 500' x 4"

5' x  250'x 4" 5' Wide Sidewak adjacent to Gibson

10' Sidewalk adjacent to Innovation Pkwy

139yds x 69.55 = $1321.45

Gibson Entrance Driveway

4.81yds x 69.55 = 1321.45 x 2 = $2642.9

185.19yds x 69.55 = $12880

$2059.18

$2312.27

Pressurized Water connection

1" Water Service Line, new single connection to existing watermain, cip

2 qty ADA Ramps @ 4.81yds

PNM Sandia Energy Center

343.085 SDWK, 4" PCC, R & D

340.01 SDWK, 4", PCC @ 185.9yds 

340.01 SDWK, 4", PCC @ 139yds

340.02 DRVPD, 6", PCC @ 86yds

4.81yds x 13.91 = 66.90 

10' x 4 x 4"'

10' x4' x4"

801.059 PRESS CONN, w/FIT, WL

802.621" WTR SVC, SGL

6.05 MOB

4.01 Staking

Removal of exisiting ADA ramp crnr of Gibson and Innovation

Construction Staking, Complete

Construction Mobilization, compl.

4.26% of $27,718.35 = $1180.80

1.43% of $27,718.35 = $396.37

TR F-2A PLAT OF TRACTS F-2A AND F-2B SANDIA SCIENCE & TECHNOLOGY PARK (A REPLAT OF TRACT F-2, SANDIA SCIENCE AND TECHNOLOGY PARK) CONT 5.3533 AC

SI-2025-00079
PR-2024-011242
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Construction Certification
Private

19.01 Traffic Control & Barricading Construction Traffic Control & Barricading, compl

3.43% of $27,718.35 = $950.73 

Drainage Pond SW Corner of Lot.55 acre-ft
est @ $26,500



Financially Constructed
Guaranteed Under Size Type of Improvement Location From To City Cnst

DRC # DRC # Inspector P.E. Engineer
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1

2

3

__________________________
NAME (print)

__________________________
FIRM

__________________________
SIGNATURE - date

_________________________________
PLANNING - date

_________________________________
TRANSPORTATION DEVELOPMENT - date

_________________________________
UTILITY DEVELOPMENT - date

_________________________________
CITY ENGINEER - date

_________________________________
PARKS & RECREATION - date

_________________________________
AMAFCA - date

_________________________________
CODE ENFORCEMENT - date

_________________________________
HYDROLOGY - date

REVISION

(Rev. 2-16-18)

The items listed below are on the CCIP and approved for Impact Fee credits.  Signatures from the Impact Fee Administrator and the City User Department is required prior to DRB approval of this 
listing.  The Items listed below are subject to the standard SIA requirements.

NOTES
If the site is located in a floodplain, then the financial guarantee will not be released until the LOMR is approved by FEMA.

Street lights per City rquirements.

Construction Certification
Private

Approval of Creditable Items:
_________________________________
Impact Fee Admistrator Signature      Date

Approval of Creditable Items:
___________________________________

City User Dept. Signature          Date

AGENT /OWNERDATE

DESIGN REVIEW COMMITTEE REVISIONS

USER DEPARTMENTDRC CHAIR

PAGE ____ OF ____

DEVELOPMENT FACILITATION TEAM APPROVALSAGENT / OWNER

Christian Reeves

08 April 2025

PNM

Jeff Palmer (Apr 9, 2025 16:07 MDT)
Apr 9, 2025

Apr 9, 2025

Apr 9, 2025

Jay Rodenbeck (Apr 9, 2025 16:38 MDT)
Jay Rodenbeck Apr 9, 2025

Apr 9, 2025

Apr 9, 2025

Apr 25, 2025
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