

PRIVATE FACILITY DRAINAGE COVENANT

PROJECT NAME: 7101 Lomas- Burgerking

HYDROTRANS NUMBER: J19-D052

This Drainage Covenant ("Covenant"), between Thomas&Gay, Jeffrey and Jane Mccollum ("Owner"), whose address is 11000 Bermuda Dunes NE 87111 and whose telephone number is (505) 263-6965 and the City of Albuquerque, a New Mexico municipal corporation ("City"), whose address is P.O. Box 1293, Albuquerque, New Mexico 87103, is made in Albuquerque, Bernalillo County, New Mexico and is entered into as of the date the City Engineer signs this Covenant.

1. Recital. Owner is the current owner of certain real property described as: 7101 Lomas, Tract 1A1 Block 32 Mesa Del Norte in Bernalillo County, New Mexico (the "Property"). (Give legal description and filing information).

Pursuant to City ordinances, regulations and other applicable laws, the Owner is required to construct and maintain certain drainage facilities ("Drainage Facility") on the Property, and the parties wish to enter into this Covenant to establish the obligations and responsibilities of the parties.


2. Description and Construction of Drainage Facilities. Owner shall construct the following "Drainage Facility" within the Property at Owner's sole expense in accordance with the standard plans and specifications approved by the City pursuant to Drainage File No. WATER QUALITY PONDS AND CONVEYANCE AS SHOWN IN J19-D052

The Drainage Facility is more particularly described in the attached Exhibit A. The Owner will not permit the Drainage Facility to constitute a hazard to the health or safety of the general public.

3. Maintenance of Drainage Facility. The Owner will maintain the Drainage Facility at the Owner's cost in accordance with the approved Drainage Report and plans.

4. City's Right of Entry. The City has the right to enter upon the Property at any time and perform whatever inspection, maintenance or repair of the Drainage Facility it deems appropriate, without liability to the Owner.

5. Demand for Construction or Repair. The City may send written notice ("Notice") to the Owner requiring the Owner to construct or repair the Drainage Facility within thirty (30) days ("Deadline") of receipt of the Notice, as provided in Section 11, and the Owner will comply promptly with the requirements of the Notice. The Owner will perform all required work by the Deadline, at Owner's sole expense.



6. Failure to Perform by Owner and Emergency Work by City. If the Owner fails to comply with the terms of the Notice by the Deadline, or if the City determines that an emergency condition exists, the City may perform the work itself. The City may assess the Owner for the cost of the work and for any other expenses or damages, which result from Owner's failure to perform. The Owner agrees promptly to pay the City the amount assessed. If the Owner fails to pay the City within thirty (30) days after the City gives the Owner written notice of the amount due, the City may impose a lien against Owner's Property for the total resulting amount.

7. Liability of City for Repair after Notice or as a Result of Emergency. The City shall not be liable to the Owner for any damages resulting from the City's maintenance or repair following Notice to the Owner as required in this Covenant or in an emergency unless the damages are the result of the reckless conduct or gross negligence of the City

8. Indemnification. The Owner agrees to indemnify and hold the City, its officials, agents and employees harmless from all claims, actions, suits and proceedings arising out of, or resulting from the Owner's negligent maintenance, construction, repair or use of the Drainage Facility. To the extent, if at all, Section 56-7-1 NMSA 1978 is applicable to this Covenant, this Covenant to indemnify will not extend to liability, claims, damages, losses or expenses, including attorneys' fees, arising out of (1) the preparation or approval of maps, drawings, opinions, reports, surveys, change orders, designs or specifications by the Owner or its agents or employees; or (2) the giving of or the failure to give directions or instructions by the Owner, where such giving or failure to give directions or instructions is the primary cause of bodily injury to persons or damage to property.

9. Cancellation of Agreement and Release of Covenant. This Covenant may be released if the Drainage Facility is no longer required for the protection of the public health, safety and welfare by the City filing a "Notice of Release" with the Bernalillo County Clerk. The Notice of Release must be signed by the City's Chief Administrative Officer or his designee, and the approval of the City Hydrologist must be endorsed thereon.

10. Assessment. Nothing in this Covenant shall be construed to relieve the Owner, its heirs, assigns and successors from an assessment against the Owner's Property for improvements to the Property under a duly authorized and approved Special Assessment District. The parties specifically agree that the value of the Drainage Facility will not reduce the amount assessed by the City.

11. Notice. For purposes of giving formal written notice to the Owner, Owner's address is:

Thomas&Gay, Jeffrey and Jane Mccollum

11000 Bermuda Dunes NE 87111

Notice may be given to the Owner either in person or by mailing the Notice by regular U.S. mail, postage paid. Notice will be considered to have been received by the Owner within three (3) days after the Notice is mailed if there is no actual evidence of receipt. The Owner may change Owner's address by giving written notice of the change by Certified Mail-Return Receipt Requested,

to City Hydrologist, P.O. Box 1293, Albuquerque, New Mexico 87103.

12. Term. This Covenant shall continue until terminated by the City pursuant to Section 9 above.

13. Binding on Owner's Property. The covenants and obligations of the Owner set forth herein shall be binding on Owner, its heirs, personal representatives, assigns and successors and on Owner's Property and shall constitute covenants running with the Owner's Property until released by the City.

14. Entire Agreement. This Covenant contains the entire agreement of the parties and supersedes any and all other agreements or understandings, oral or written, whether previous to the execution hereof or contemporaneous herewith regarding this subject matter.

15. Changes to Agreement. Changes to this Covenant are not binding unless made in writing, signed by both parties.

16. Construction and Severability. If any part of this Covenant is held to be invalid or unenforceable, the remainder of the Covenant will remain valid and enforceable if the remainder is reasonably capable of completion.

17. Captions. The captions to the sections or paragraphs of this Covenant are not part of this Covenant and will not affect the meaning of construction of any of its provisions.

OWNER:

By [signature]:

Name [print]:

Title:

Dated:

OWNER'S ACKNOWLEDGMENT

STATE OF NEW MEXICO

)

)ss

COUNTY OF BERNALILLO

)

This instrument was acknowledged before me on this 10 day of January, 2024, by Thomas McCollum, Gary McCollum, Jeffrey McCollum, Isaac McCollum (name of person signing permit), Jeffrey McCollum, Isaac McCollum (title of person signing permit) of OWNER (Owner).



STATE OF NEW MEXICO
NOTARY PUBLIC
Michael N Tholund
Commission No. 2001051
Expires: October 19, 2027

Notary Public

My Commission Expires: 10 / 19 / 27

DS
KV

DS
BMR

CITY OF ALBUQUERQUE:

DocuSigned by:

By:

Shahab Biazar

C7E1CB5481E9486...

Shahab Biazar, P.E., City Engineer

Dated: 1/29/2024 | 2:24 PM MST

CITY'S ACKNOWLEDGMENT

STATE OF NEW MEXICO)
)ss
COUNTY OF BERNALILLO)

This instrument was acknowledged before me on this 30 day of January 2024 by Shahab Biazar, P.E., City Engineer, of the City of Albuquerque, a municipal corporation, on behalf of said corporation.

Deborah L. Fox

Notary Public

My Commission Expires: 2/8/2027

State of New Mexico
Notary Public
Deborah L. Fox
Commission Number 1139690
Expiration Date 02/08/2027

(EXHIBIT A ATTACHED)

[illegible]

1997-1998 10-12-2000 1-3-2001 2001-2002 2002-2003 2003-2004 2004-2005 2005-2006 2006-2007 2007-2008 2008-2009 2009-2010 2010-2011 2011-2012 2012-2013 2013-2014 2014-2015 2015-2016 2016-2017 2017-2018 2018-2019 2019-2020 2020-2021 2021-2022 2022-2023 2023-2024 2024-2025 2025-2026 2026-2027 2027-2028 2028-2029 2029-2030 2030-2031 2031-2032 2032-2033 2033-2034 2034-2035 2035-2036 2036-2037 2037-2038 2038-2039 2039-2040 2040-2041 2041-2042 2042-2043 2043-2044 2044-2045 2045-2046 2046-2047 2047-2048 2048-2049 2049-2050 2050-2051 2051-2052 2052-2053 2053-2054 2054-2055 2055-2056 2056-2057 2057-2058 2058-2059 2059-2060 2060-2061 2061-2062 2062-2063 2063-2064 2064-2065 2065-2066 2066-2067 2067-2068 2068-2069 2069-2070 2070-2071 2071-2072 2072-2073 2073-2074 2074-2075 2075-2076 2076-2077 2077-2078 2078-2079 2079-2080 2080-2081 2081-2082 2082-2083 2083-2084 2084-2085 2085-2086 2086-2087 2087-2088 2088-2089 2089-2090 2090-2091 2091-2092 2092-2093 2093-2094 2094-2095 2095-2096 2096-2097 2097-2098 2098-2099 2099-2100 2100-2101 2101-2102 2102-2103 2103-2104 2104-2105 2105-2106 2106-2107 2107-2108 2108-2109 2109-2110 2110-2111 2111-2112 2112-2113 2113-2114 2114-2115 2115-2116 2116-2117 2117-2118 2118-2119 2119-2120 2120-2121 2121-2122 2122-2123 2123-2124 2124-2125 2125-2126 2126-2127 2127-2128 2128-2129 2129-2130 2130-2131 2131-2132 2132-2133 2133-2134 2134-2135 2135-2136 2136-2137 2137-2138 2138-2139 2139-2140 2140-2141 2141-2142 2142-2143 2143-2144 2144-2145 2145-2146 2146-2147 2147-2148 2148-2149 2149-2150 2150-2151 2151-2152 2152-2153 2153-2154 2154-2155 2155-2156 2156-2157 2157-2158 2158-2159 2159-2160 2160-2161 2161-2162 2162-2163 2163-2164 2164-2165 2165-2166 2166-2167 2167-2168 2168-2169 2169-2170 2170-2171 2171-2172 2172-2173 2173-2174 2174-2175 2175-2176 2176-2177 2177-2178 2178-2179 2179-2180 2180-2181 2181-2182 2182-2183 2183-2184 2184-2185 2185-2186 2186-2187 2187-2188 2188-2189 2189-2190 2190-2191 2191-2192 2192-2193 2193-2194 2194-2195 2195-2196 2196-2197 2197-2198 2198-2199 2199-2200 2200-2201 2201-2202 2202-2203 2203-2204 2204-2205 2205-2206 2206-2207 2207-2208 2208-2209 2209-2210 2210-2211 2211-2212 2212-2213 2213-2214 2214-2215 2215-2216 2216-2217 2217-2218 2218-2219 2219-2220 2220-2221 2221-2222 2222-2223 2223-2224 2224-2225 2225-2226 2226-2227 2227-2228 2228-2229 2229-2230 2230-2231 2231-2232 2232-2233 2233-2234 2234-2235 2235-2236 2236-2237 2237-2238 2238-2239 2239-2240 2240-2241 2241-2242 2242-2243 2243-2244 2244-2245 2245-2246 2246-2247 2247-2248 2248-2249 2249-2250 2250-2251 2251-2252 2252-2253 2253-2254 2254-2255 2255-2256 2256-2257 2257-2258 2258-2259 2259-2260 2260-2261 2261-2262 2262-2263 2263-2264 2264-2265 2265-2266 2266-2267 2267-2268 2268-2269 2269-2270 2270-2271 2271-2272 2272-2273 2273-2274 2274-2275 2275-2276 2276-2277 2277-2278 2278-2279 2279-2280 2280-2281 2281-2282 2282-2283 2283-2284 2284-2285 2285-2286 2286-2287 2287-2288 2288-2289 2289-2290 2290-2291 2291-2292 2292-2293 2293-2294 2294-2295 2295-2296 2296-2297 2297-2298 2298-2299 2299-2300 2300-2301 2301-2302 2302-2303 2303-2304 2304-2305 2305-2306 2306-2307 2307-2308 2308-2309 2309-2310 2310-2311 2311-2312 2312-2313 2313-2314 2314-2315 2315-2316 2316-2317 2317-2318 2318-2319 2319-2320 2320-2321 2321-2322 2322-2323 2323-2324 2324-2325 2325-2326 2326-2327 2327-2328 2328-2329 2329-2330 2330-2331 2331-2332 2332-2333 2333-2334 2334-2335 2335-2336 2336-2337 2337-2338 2338-2339 2339-2340 2340-2341 2341-2342 2342-2343 2343-2344 2344-2345 2345-2346 2346-2347 2347-2348 2348-2349 2349-2350 2350-2351 2351-2352 2352-2353 2353-2354 2354-2355 2355-2356 2356-2357 2357-2358 2358-2359 2359-2360 2360-2361 2361-2362 2362-2363 2363-2364 2364-2365 2365-2366 2366-2367 2367-2368 2368-2369 2369-2370 2370-2371 2371-2372 2372-2373 2373-2374 2374-2375 2375-2376 2376-2377 2377-2378 2378-2379 2379-2380 2380-2381 2381-2382 2382-2383 2383-2384 2384-2385 2385-2386 2386-2387 2387-2388 2388-2389 2389-2390 2390-2391 2391-2392 2392-2393 2393-2394 2394-2395 2395-2396 2396-2397 2397-2398 2398-2399 2399-2400 2400-2401 2401-2402 2402-2403 2403-2404 2404-2405 2405-2406 2406-2407 2

[illegible]

1. NO PONDS BUILT AT TIME OF SURVEY.
2. ALL SHOTS TAKEN AT FLOW LINE.

David Sotelo, NMPE 14572, of the firm Rio Grande Engineering, hereby certify that this project has been graded and will drain in substantial compliance with and in accordance with the design intent of the approved plan dated 1998. The certification is submitted in support of a request for **CERTIFICATE OF OCCUPANCY**. The record information represented herein is not necessarily complete and intended only to verify substantial compliance of the gradure and drainage aspects of this project.



CONTRACTORS ARE RESPONSIBLE FOR THE FOLLOWING:

- CONSTRUCTION OF THE PROJECT
- OBTAINING THE NECESSARY PERMITS
- OBTAINING THE NECESSARY FINANCING
- OBTAINING THE NECESSARY LAND
- OBTAINING THE NECESSARY LABOR
- OBTAINING THE NECESSARY MATERIALS
- OBTAINING THE NECESSARY EQUIPMENT
- OBTAINING THE NECESSARY SERVICES
- OBTAINING THE NECESSARY INFORMATION
- OBTAINING THE NECESSARY SUPPORT
- OBTAINING THE NECESSARY COOPERATION
- OBTAINING THE NECESSARY PARTICIPATION
- OBTAINING THE NECESSARY AWARENESS
- OBTAINING THE NECESSARY COMMITMENT
- OBTAINING THE NECESSARY RESPONSIBILITY
- OBTAINING THE NECESSARY ACCOUNTABILITY
- OBTAINING THE NECESSARY TRANSPARENCY
- OBTAINING THE NECESSARY INTEGRITY
- OBTAINING THE NECESSARY ETHICS
- OBTAINING THE NECESSARY VALUES
- OBTAINING THE NECESSARY BELIEFS
- OBTAINING THE NECESSARY ATTITUDES
- OBTAINING THE NECESSARY BEHAVIORS
- OBTAINING THE NECESSARY RESULTS
- OBTAINING THE NECESSARY IMPACT
- OBTAINING THE NECESSARY LEGACY



VICINITY MAP: 1-19-2




REAL DESCRIPTION

1990

1. The authors are grateful to the Ministry of Education of the Russian Federation for the financial support of the work.

1. **EXISTING CONTRACT**
 2. **NEW CONTRACT**
 3. **AMENDED CONTRACT**
 4. **RENEWED CONTRACT**
 5. **REPLACED CONTRACT**
 6. **REPLACED CONTRACT**
 7. **REPLACED CONTRACT**
 8. **REPLACED CONTRACT**
 9. **REPLACED CONTRACT**
 10. **REPLACED CONTRACT**
 11. **REPLACED CONTRACT**
 12. **REPLACED CONTRACT**
 13. **REPLACED CONTRACT**
 14. **REPLACED CONTRACT**
 15. **REPLACED CONTRACT**
 16. **REPLACED CONTRACT**
 17. **REPLACED CONTRACT**
 18. **REPLACED CONTRACT**
 19. **REPLACED CONTRACT**
 20. **REPLACED CONTRACT**
 21. **REPLACED CONTRACT**
 22. **REPLACED CONTRACT**
 23. **REPLACED CONTRACT**
 24. **REPLACED CONTRACT**
 25. **REPLACED CONTRACT**
 26. **REPLACED CONTRACT**
 27. **REPLACED CONTRACT**
 28. **REPLACED CONTRACT**
 29. **REPLACED CONTRACT**
 30. **REPLACED CONTRACT**
 31. **REPLACED CONTRACT**
 32. **REPLACED CONTRACT**
 33. **REPLACED CONTRACT**
 34. **REPLACED CONTRACT**
 35. **REPLACED CONTRACT**
 36. **REPLACED CONTRACT**
 37. **REPLACED CONTRACT**
 38. **REPLACED CONTRACT**
 39. **REPLACED CONTRACT**
 40. **REPLACED CONTRACT**
 41. **REPLACED CONTRACT**
 42. **REPLACED CONTRACT**
 43. **REPLACED CONTRACT**
 44. **REPLACED CONTRACT**
 45. **REPLACED CONTRACT**
 46. **REPLACED CONTRACT**
 47. **REPLACED CONTRACT**
 48. **REPLACED CONTRACT**
 49. **REPLACED CONTRACT**
 50. **REPLACED CONTRACT**
 51. **REPLACED CONTRACT**
 52. **REPLACED CONTRACT**
 53. **REPLACED CONTRACT**
 54. **REPLACED CONTRACT**
 55. **REPLACED CONTRACT**
 56. **REPLACED CONTRACT**
 57. **REPLACED CONTRACT**
 58. **REPLACED CONTRACT**
 59. **REPLACED CONTRACT**
 60. **REPLACED CONTRACT**
 61. **REPLACED CONTRACT**
 62. **REPLACED CONTRACT**
 63. **REPLACED CONTRACT**
 64. **REPLACED CONTRACT**
 65. **REPLACED CONTRACT**
 66. **REPLACED CONTRACT**
 67. **REPLACED CONTRACT**
 68. **REPLACED CONTRACT**
 69. **REPLACED CONTRACT**
 70. **REPLACED CONTRACT**
 71. **REPLACED CONTRACT**
 72. **REPLACED CONTRACT**
 73. **REPLACED CONTRACT**
 74. **REPLACED CONTRACT**
 75. **REPLACED CONTRACT**
 76. **REPLACED CONTRACT**
 77. **REPLACED CONTRACT**
 78. **REPLACED CONTRACT**
 79. **REPLACED CONTRACT**
 80. **REPLACED CONTRACT**
 81. **REPLACED CONTRACT**
 82. **REPLACED CONTRACT**
 83. **REPLACED CONTRACT**
 84. **REPLACED CONTRACT**
 85. **REPLACED CONTRACT**
 86. **REPLACED CONTRACT**
 87. **REPLACED CONTRACT**
 88. **REPLACED CONTRACT**
 89. **REPLACED CONTRACT**
 90. **REPLACED CONTRACT**
 91. **REPLACED CONTRACT**
 92. **REPLACED CONTRACT**
 93. **REPLACED CONTRACT**
 94. **REPLACED CONTRACT**
 95. **REPLACED CONTRACT**
 96. **REPLACED CONTRACT**
 97. **REPLACED CONTRACT**
 98. **REPLACED CONTRACT**
 99. **REPLACED CONTRACT**
 100. **REPLACED CONTRACT**



1' CURB CUT

CAUTION:
CONTAINS 10% OF A FLAMMABLE SOLVENT
IT FORMS THE SOOTY PARTICLES
OF THE COMBUSTION TO PRODUCE A
HEAVY SMOKE. DO NOT BREATHE THE
SMOKE. AVOID CONTACT WITH THE
EYES, SKIN AND CLOTHING. IF
CONTACTED WITH EYES, WASH
IMMEDIATELY WITH WATER.



<p>LOT 1-A-1 BLK 32 WERN DEL NORTH 7101 Lomas Boulevard NE</p>	<p>GRADING AND DRAINAGE PLAN</p>	<p>DATE: 11-1-77 BY: J. C. ...</p>	<p>7101 Lomas Boulevard NE Albuquerque, NM 87131</p>
<p>7101 Lomas Boulevard NE Albuquerque, NM 87131</p>	<p>7101 Lomas Boulevard NE Albuquerque, NM 87131</p>	<p>7101 Lomas Boulevard NE Albuquerque, NM 87131</p>	<p>7101 Lomas Boulevard NE Albuquerque, NM 87131</p>

Bernalillo County, NM
415 Silver Ave SW, 2nd Floor
P.O. Box 542
Albuquerque, NM 87102

Receipt: 1494381

Product	Name	Extended
COV	Covenant	\$25.00
	# Pages	66
	Document #	2024007136
	# Of Entries	0
Total		\$25.00
Tender (Check)		\$25.00
Check# 2410		
Paid By	RIO GRANDE ENGINEERING	
Phone #	+1 (505) 924-3996	

Thank You!

2/1/24 2:21 PM moniqueo

CONTRACT CONTROL FORM

Hydro
Number: J19-D052 **CONTACT PERSON:** David Jones
CCN: 202400794
(New/Existing) New

Type of Paperwork Drainage Covenant
Project Name/Description
(From CTS): 7101 Lomas Burger King
Developer/Owner/Vendor Thomas & Gay, Jeffrey and Jane Mccollum

Contract Amount \$0 Contract Period: - 12-31-2099

FINAL CONTRACT REVIEW

APPROVALS REQUIRED:

	Approved By	Approval Date
DRC Manager	<u>KV</u> DS	<u>1/26/2024 2:34 PM MST</u>
Legal Department	<u>BMR</u> DS	<u>1/29/2024 2:22 PM MST</u>
City Engineer	<u>SB</u> DS	<u>1/29/2024 2:24 PM MST</u>
Hydrology Engineer	<u>RLB</u>	<u>1/26/2024 12:37 PM PST</u>
Transportation Engineer	<u></u>	<u></u>
Construction Engineer	<u></u>	<u></u>
OTHER: <u>CAO</u>	<u></u>	<u></u>

DISTRUBUTION:

Date: By:
Received by City clerk